SHIRE OF

WAROONA

SEA TO SCARP

REQUEST FOR TENDER

Request for Tender (RFT)

PROVIDE TRAFFIC MANAGEMENT
SERVICES

Deadline:

2.00pm (AWST) Wednesday 9 August 2023

Address for Delivery:

Postal Address:

THE TENDER BOX
Shire of Waroona

52 Hesse Street
WAROONA WA 6215

Or

Chief Executive Officer
Shire of Waroona

PO Box 20

WAROONA WA 6215

RFT Number:

RFT 2324-03

5//'

RFT 2324-03 Traffic Management




READ AND KEEP THIS PART

TABLE OF CONTENTS
1. PRINCIPAL’S REQUEST ....... oot irriirssssrs s ssa s ssssa s ssa s s saaa s s saa s s san s s eann s s ennnsssnnnnnns 5
1.1 CONTRACT REQUIREMENTS IN BRIEF ...cevvtuuuiiieeesieressunnaeeesseeeessssssnseeseesesssssssseseeseeessssnsreeesseessnnns 5
1.2 TENDER DOCUMENTS ..cttttttuitteeeeteressunnaseseeseessssssaeseeseesssssseeeeeseeessssreeeeseesmmeeeeerrs 5
1.3 DEFINITIONS . ttttuuttttttueieetesueeeressaeeeressssessssssessssssseeesssssessssssseerssssseessssnsserssssssessssnsserssnnseerssnnseeres 5
1.4 HOW TO PREPARE YOUR TENDER. ... tttttuuittttttuiterestueeeessstessssieseesssnaseessssteesssteeresntereseeren 6
1.5 CONTACT PERSONS ..uuiieeeieeettunusseeeeeeresssssseeeseseessssssssesesseesssssssteeeeseresssnsereeeeeessssnsmneeeeeesesssnnnns 6
1.6 PRE QUALIFICATION REQUIREMENTS ....eetttttuuuiieeeereeesssunnaeeeseeeessssssaeseeseesssssssseessersssssnnseeeeeeessnnns 6
1.7 TENDER BRIEFING/SITE INSPECTION ... utttttutitetesssseerssssseeresseserssssserssseeerssseeerssnteersssreeresneeren 6
1.8 EVALUATION PROCESS .. .cttuuiiiitttuieetstnteetesueeetssuesesssssssesssseserssssteeresseeressteersnseersnneeersnnneen 6
1.9 SELECTION CRITERIA ... ieeiiettttuuieseeeeeetrsssnseseseseeesssssssesessesssssssssseeeeseresssssseeeeeesesssssnaeeeeeesssssnnnns 7
T.TO  PRICE BASIS .uuuiiiieiiiitttunueieeesteeestunaeeseeseessssssssesesseesssssssssseeeseeessssssssseeeesessssssnnseesesesssssssnseeseseennns 8
1.11 THE PRINCIPAL’S POLICIES THAT MAY AFFECT SELECTION ....ccttttuutiiererrrrrrrnnnaeeseeseeesssnnneeeseseeessnnnnns 8
1.12  CONDITIONS OF TENDERING .uuuiitttuuieeeesunereressneeeessssesessssseserssssseesesseeeressseeesneersers 8
1.12.1 LODGEMENT OF TENDERS AND DELIVERY METHOD ..cvuuuiiittruiieeretnieeresneeerssneserssniesersssseeesssssssesesnns 8
1.12.2 REJECTION OF TENDERS ....iiiiiittttuuiiiieeeetieestnnneeeseeeesssssssseesssssesssssssseeeeseresssssneseeeseesssssnnneessseeees 9
T.T2.3 LATE TENDERS ...iiittttttuuuitieeesteeestusneseesesssssssseessessessssssssseeeeseeesssssssseeessessssnsaeseeesssssssssaesesssennns 9
1.12.4 ACCEPTANCE OF TENDERS....cuuiititttuiteetrutreressaeserssseeerssseseessneteressteeresseeresr 9
1.12.5 DISCLOSURE OF CONTRACT INFORMATION .. ..cttuuieertrunieerrssneeeeessnseesssnesesssssasesessnsessssnseesssnseeerennns 9
1.12.6 ALTERNATIVE TENDERS ... iittettttttttueeeeeeeeeessssnseseeeseessssssaeeseseeessssssteeeeseresssnaeeeeeeeessssnaeeeseeeens 9
1.12.7 TENDER VALIDITY PERIOD ....ceiitttttuuusieeeeeeessssssseeeseeesssssnseesesseessssssseeeessesssssssnseeeseesssnssnneeseseens 10
1.12.8 GENERAL CONDITIONS OF CONTRACT ..ttetttttttuuisieeereeessssnseseseseesssnssaesseseeesssssnseeeesseesssnmnareeeeee 10
1.12.9 PRECEDENCE OF DOCUMENT S .. titttuuttettttuteeessuteeessuteeesssteerssseeeessseeersssteerestereseeer. 10
1.12.10 TENDERERS TO INFORM THEMSELVES ....ctuutiitttuieeretniseressneeeresssseessssesesssssssesesssseressneeerssnseerens 10
T.T2.TT ALTERATIONS ... tiiiiettttuuaeieeeeteeessussaeeeeeeessssssssessesssessssssssseeessesssssssssseeeeseesssssneeeeeseessssnssseeesssnnnns 10
112,72 RISK ASSESSIMENT ..ettruuuuieeeeterressssseeereeeesssssssasseeesesssnssssseeeesesssssssssseeeeeseesssssneeseeseessnnssnnesseeeenes 10
1.12.13 OWNERSHIP OF TENDERS .. ..cttuuititttuuitetesuneteeesuneeesessseeesssssaseesssnreeesssteerssteereseersserer. 11
1.12.14 CANVASSING OF OFFICIALS..cetuuttitttuiretttniteeessueeesessseeessssseerssnseeesssteersssteereseereseerrseeren. 11
1.12.15 IDENTITY OF THE TENDERER ....ctttttuuettteeeteerssunsaeeeeeeeeessnnnsnsesseseessssssseeeessersssssneeeeeseessnsnnneeseeeens 11
T.72.7T6 TENDER OPENING ..ettttuuuetieeeeteeeesunseeeeseeeesssssseeseeseesssssssseeesesessssssseeeeseeesssnsmneeeeeeeessnnmneeeseseenes 11
T.12.17 IN-HOUSE TENDERS .1tttuuutiittetttttttunnaeeereeeeesssssaeeeeesesssnssnaseeeseeessssssseeeeseeesssnneeeeeeeerssnnaeeseeeenns 11
2. £5 o 05 | 11057 N [ 0 12
2.1 1\ 210 ] 10 o 1[0 S PPTP 12
2.2 DEFINITIONS ..ooeiiiiiii ittt e e e e e e e e e e b e e e ea b s e e se b s e e e ea s s e e saaaa e eeansasserssnnsserssnnnss 12
2.3 (51000 22 = 0] YV = PR 12
2.4 SITE INSPECTION REPORT ...uiiiiiiiiiiiiii e eeeeetiiee e e e e e e rans e s e e e s e sees s e e e e s s eeesnnnnnsseeeeeesnnnnnn 13
25 SETTING OUT THE WORKS ..uiiittuieiiettieeressieeeressseeesssssessssssesssssseeessssesrsssseerssnnseesssnneesssnaneens 13
2.6 REFERENCE DOCUMENTS ... .couiiiiiiii it s s e s e s e e s s s s e b s s s raaa e e e raannseernnnans 13
2.7 NORMAL HOURS OF WORK ...cevvvtuuuiiieeeesreressunsaeessereessssssaeeeseseessssssseeeeeseresssnsseeeeesessssnnneeeeseen 14
2.8 AFTER HOURS WORKS ...eetttuuiiieeeteresttunaeseeeeeessssnsesseseesssssseseesseressnnteeeeeeesssmeeeeeersm 14
2.9 REQUEST FOR SERVICE ......cciiiiiiiiiii e e s e e s e e s s s s s e e s s enba s e e eean e e e snnnaes 14
2.10 N OTICE OF SERVICE...uuuuiiitttuieetttuieeresseseresseeessssesessssssesssssteeresstteresterestrrs 14
2.1 LICENCES AND REGISTRATIONS ..eevtttuuieieeeeriersstunneeeeeseerssssssaeeseseersssssaeeeesseesssnneeeeeerrssn 14
2.12  CONTROL OF CONTRACTOR'S EMPLOYEES ......cetttuuiiiiieeereeessnnneeeseeeeessnssneesseseeessnnnnereeessensssnnnnns 15

ACTS AND REGULATIONS

RFT 2324-03 Traffic Management




| READ AND KEEP THIS PART |

b S €10 1Y Y 1 = =S PO 15
b2 KT O 16 Lo 1 17 0] £ PO 15
216  IMINOR NEW VWORKS...cctttuuiiiieeeiiitestunaeeeeeseersssnseeeesseesssssseeeeseresstnneeeereersmeeerers 15
2.17  INDUSTRY STANDARDS . ..ottt e e e s e r e e s esa s e sra b s e e ra bt eerasnassernssnsans 15
2.18  PLANT AND EQUIPIMENT ...cottiiiiiiiii ittt ee et e e eeaes s e s s e s e sssa s ssseaaa s s ssabassesrabanseesnsnnssessnnnnsens 15
2.19  PUBLIC PROTECTION. ..cittttuuitiieeesttessuunaeeeseseesssnssaeeeeeseessssssseeeesseesssssreeeeeeesssnnaneeeeeeesssnnneens 15
2.20  RISK ASSESSMENT . ...cctttttuutiereerererruunaeeesereerssnsseeeeesresssssaereesreesssnseeeeeseessmeeeereersnen 16
2.21 NATURE AND QUANTITY OF WORK .. .cetuuiieitttuiieeietuiieeresneeerssiaeserssneserssssssrssseserssseereseeresn 16
2.22  LABOUR AND CONSTRUCTION PLANT . .iitttiiiiiittiiieiietieieeeeteseesasieeeesssnesessssnssesrssnssessssnssesrssnnseenes 16
2.23  TRAFFIC MANAGEMENT PLAN ...uuiiiiiiii et eee e e e e s e eaas s s s eaaa s s e saba s e e seann s e eennnnaes 16
2.24 RECORD KEEPING AND AUDIT REQUIREMENTS ......cottiiiiiiieeiiierrriee e eeeennne e eeeennnnans 17
2.25  SIDE ROADS AND PROPERTY ACCESSES ......ccii ittt ettt eeesna e e s e s e eean s 17
2.26 ASSISTANCE FOR EMERGENCY VEHICLES........oii ittt sea e senn e 17
2.27  TRAFFIC CONTROLLERS ...ttt e e e s e et s e s e e s e e e e b s e s saana e e ennannnans 17
2.28 NUMBERS OF TRAFFIC CONTROLLERS. ..ottt e e e eeaaan e e s e ee s 18
2.29 APPROVED CLOTHING FOR WORK PERSONNEL ......cccttiiiiiiiiiiiieriieee e eeeeeerse e e eeennnnans 18
2.30 OPENING COMPLETED WORK ...ttt ittt e e et s e s eaae s s s eaas s s s sssassssesnnsesseannsesnnnnnsans 18
2.31 MAINTENANCE OF TRAFFIC CONTROL DEVICES .......ccoviiiiiitie e eea e eeeaa 18
2.32 ADEQUATE TRAFFIC CONTROL DEVICES........cctii ittt sran s s saa s seaa e 19
D2 1 T [ €1\ PP 19
2.34  FLASHING ARROW SIGNS ... ..ottt ittt e et erare e s e e s e eessaa e e e e e s eera s aan s eeeeeeeesssnannnses 19
2.35  MESSAGE BOARDS ...ttt ettt e et e e e e e e e e s e b s e e ses s e e s e s b e e e ra bt e eeannn e erannnaens 19
2.36 WATER FILLED DELINEATORS & CRASH BARRIERS.......cotiiiiiiii et eev s 19
2.37 BARRIER BOARDS .....oottiiiiiiiicieetiie ettt rre e e e e e e e e e s e e e e s s e e e s b s e e e e s s eessaaa e eaeeeersnnnannens 19
2.38  CONES AND BOLLARDS ... .o iiiiittiiiiiieeeeeeettiee e s s e s s eeasaas e e e e s s eeessaa s eeeeseeessnanaeeeeeeesesnsnnnnsnns 20
2.39  TRAFFICWARNING LAMPS ... ittt s e e e s e s eaa s e s e e s e s ea b s e e snann e e esnnnanans 20
2,40  TRAFFIC SIGNALS .. .ottt e e e e e e e e e se b s e e reba s e e s es s s e erasasseerannnseensnnnsaens 20
2.41 DEVICES TO BE SAFELY SUPPORTED......iiiiitiiiiiitii ettt e e s e saas s s s sas s e seaan e e sennas 21
D Nl 1 I =1V TSP 21
2.43  INVOICES ..cittttuuiiiieeeeitttstuuaeeeseetersssnsseseeeeeessssssssseesseeesssssssseeeeseessssssssseesessesssssnneeeeseeesssnnsanseeees 21
3. TENDERER'S OFFER............ oottt cree s s rsae s s s sssa s s e ssana s s e s sana s s e snnnn s e e snannnseesnnnn 22
3.1 OFFER FORM 1tuuiiittutieeittunsesessssesessssessssssseessssssessssnssssssssssessssssseesssssssessssnssessssseessssaesesssnnseenes 22
3.2 TENDERER'S RESPONSE ..uuiittuuiiettttsieerssssteersssseessssssessssesessssseesssssteeresssteeresseeeressnneeersseernn. 23
3.3 SELECTION CRITERIA ... ieiiiittttuutieeresteesssusaeseseseessssssseesseseessssssssseessessssssssseeeeeessssssnaneeeeesssssnnnnn 25
3.4 PRICE INFORMATION ... . iiiiiiiiiitiie e ee e ceeeetsee e s s e e seeessasn e s esessees s saa s eeesseeessaanaeseeeesesnsnnnnnnsnns 28
4. APPENDIX A - SPECIAL CONDITIONS OF CONTRACT ......ccoiiiirrciriereece s eeesnnn s eeennns 33
4.1 SPECIAL CONDITIONS . .iittuuiettttuiesesssseeeressseeerssseseessssssessssssseresssteeressssreressssseeessneeesssnseesssneeens 33
5 APPENDIX B — SITE INSPECTION REPORT ..ot irs s sssa s ssaa s saa s ssaa s enas 37
6 APPENDIX C - GENERAL CONDITIONS OF CONTRACT .....cccoiiieiiiiieiiireccerasesna e 38
6.1 CONSTRUCTION OF CONTRAR T ...ccttttciiiieeeeitttttiieeeeeeeesesssssneesseseesssnnnssssesseressssnsnsseeeeeesnnn 40
6.2 DEFINITIONS ...occiitiiii ettt e e e e et e et e e e e e e e e eee s s s eeeesere s s b s e eeeeeeeesssaansseeesrnsnnnnnnsrans 40
6.3 EVIDENCE OF CONTRACT .citttiiiiiteeiiettttriee e e e eeeteesatsasessesessssssnseseseserssssssnnssesessersssnnnsseeeeenens 41
6.4 N O 1 10 TP 41
6.5 CONTRACTOR TO HAVE INFORMED ITSELF ...covviiiiii ettt eev e een e 41
6.6 COMPLYING WITH STATUTORY REQUIREMENTS ......cotiiiiciiiieeeeeeerree e eeeeeennn e e eeeens 41

6.7 ASSIGNMENT AND SUBCONTRACTING ....cooiiiiitiin it s 42
INDEMNITY i

RFT 2324-03 Traffic Management



READ AND KEEP THIS PART

6.9

6.10
6.11
6.12
6.13
6.14
6.15
6.16
6.17
6.18
6.19
6.20
6.21
6.22
6.23
6.24
6.25
6.26
6.27
6.28
6.29
6.30
6.31
6.32
6.33
6.34
6.35
6.36

PATENT RIGHTS / COPYRIGHT AND OTHER INTELLECTUAL PROPERTY RIGHTS
SPECIFIED BRANDS OF GOODS
PRICE VARIATIONS ..........
QUALITY OF GOODS AND SERVICES
SUPPLY OF GOODS AND SERVICES BY ORDER
DELIVERY OF GOODS AND SERVICES
EXPENSES OF DELIVERY OF GOODS
RECEIPT AND ACCEPTANCE
REJECTION AND REMOVAL OF GOODS
DEFICIENT GOODS...........
FAILURE TO PROVIDE GOODS AND SUPPLY SERVICES
POWER TO ACT FOR THE PRINCIPAL
WARRANTIES. ..o
VARIATION TO CONTRACT TERMS
SPECIAL PRICING AND OFFERS
PAYMENT ....ccooiiiiiinns
SUSPENSION OF PAYMENTS
DEDUCTION OF CHARGES OR DEBTS
STAMPDUTY.....ccoevvrrnnn
GOODS AND SERVICES TAX
CUSTOMS AND EXCISE DUTIES
SETTLEMENT OF DISPUTES
TERMINATION OF CONTRACT
WAIVER.......ooii
ENTIRE AGREEMENT .......

RIGHTS AND REMEDIES

INSURANCE .........cccvveene
INDUSTRIAL AWARDS.....

RFT 2324-03 Traffic Management




|PART 1

READ AND KEEP THIS PART

1.1

1.2

1.3

PRINCIPAL'S REQUEST

CONTRACT REQUIREMENTS IN BRIEF

The Principal is seeking submissions from suitably competent Tenderers to provide Traffic
Management Services for construction and maintenance works including provisions for after-
hours works throughout the Shire of Waroona

The Principal expects to require in the order of 1,200 hours of traffic management through the
duration of each financial year however this is subject to increase or decrease at the sole
discretion of the Principal.

The contract will commence as soon as practical as advised in the letter of acceptance issued to
the successful Tenderer and will run for the period until the contract concludes 30" June 2024. The
principal will consider as set out in this contract two (2), one (1) year options to extend the term of
the contract.

The Contractor will:
Provide all Occupation Safety and Health documentation
Complete pre-qualification OH&S induction
Compilete site induction with principal representative

A full statement of the goods and/or services required under the proposed contract appears in the
Specification.

The successful Tenderer will be required to enter into a Contract with the Principal.

TENDER DOCUMENTS

This Request for Tender is comprised of the following parts:

(a) Part 1 - Principal’s Request (read and keep this part);

(b) Part 2 — Specification and/or plans/drawings (read and keep this part);

(c) Part 3 — Tenderer's Offer (complete and return this part);

(d) Part 4 — Appendix A — Special Conditions of Contract (read and keep this part); and
(e) Part 5 - Appendix B — Site Inspection Report (read and keep this part); and

(f)  Part 6 — Appendix C — General Conditions of Contract (read and keep this part).

DEFINITIONS

Below is a summary of some of the important defined terms used in this Request:

Attachments: The documents you attach as part of your Tender;

Means the person or persons, corporation or corporations whose Tender is
accepted by the Principal, and includes the executors or administrators,
successors and assigns of such person or persons, corporation or
corporations;

Contractor:

Deadline: The deadline for lodgement of your Tender;

General
Conditions of Means the General Conditions of Contract nominated in Part 5;
Contract:

Offer:
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Principal:  Shire of Waroona;
Request: This document;

Requirements: The goods and/or services requested by the Principal,

Selection o o . ]

Criteria: The criteria used by the Principal in evaluating your Tender;
Special . . . ]
Conditions: The additional contractual terms nominated in Part 4;

The statement of Requirements that the Principal requests you to provide

Specification: if selected:
Tender: Completed Offer form, response to the Selection Criteria and Attachments;

Tenderer: Someone who has or intends to submit an Offer to the Principal.

1.4 HOW TO PREPARE YOUR TENDER
(a) Carefully read all parts of this document.
(b)  Ensure you understand the Requirements.
(c) Complete and return the Offer (Part 3) in all respects and include all Attachments.
(d) Make sure you have signed the Offer Form and responded to all of the Selection Criteria.
(e) Lodge your Tender before the Deadline.

1.5 CONTACT PERSONS

Tenderers should not rely on any information provided by any person(s) other than those

listed below:
CONTRACTUAL & SPECIFICATION ENQUIRIES GENERAL ENQUIRIES
Brad Oborn Email: depot@waroona.wa.gov.au
Email: mwws@waroona.wa.gov.au 97337817

0428 103 720

1.6 PRE QUALIFICATION REQUIREMENTS

Minimum five years’ experience in providing Traffic Management services. Membership of
applicable professional bodies will be viewed favourably.

1.7 TENDER BRIEFING/SITE INSPECTION
Not applicable.

1.8 EVALUATION PROCESS
This is a Request for Tender (RFT).
Your Tender will be evaluated using information provided in your Tender.
The following evaluation methodology will be used in respect of this Request:

(@) Tenders are checked for completeness and compliance. Tenders that do not contain all
information requested (e.g., completed Offer form and Attachments) may be excluded from
evaluation.

Tenders are_assessed again
tendered pri
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1.9

(c) The most suitable Tenderers may be short listed and may also be required to clarify their
Tender, make a presentation, demonstrate the product/solution offered and/or open
premises for inspection. Referees may also be contacted prior to the selection of the
successful Tenderer.

A contract may then be awarded to the Tenderer whose Tender is considered the most
advantageous Tender to the Principal.

SELECTION CRITERIA

The Contract may be awarded to a sole Tenderer who best demonstrates the ability to provide
quality products and/or services at a competitive price. The tendered prices will be assessed
together with qualitative and compliance criteria to determine the most advantageous outcome to
the Principal.

The Principal has adopted a best value for money approach to this Request.

This means that, although price is considered, the Tender containing the lowest price will not
necessarily be accepted, nor will the Tender ranked the highest on the qualitative criteria.

A scoring system will be used as part of the assessment of the qualitative criteria. Unless otherwise
stated, a Tender that provides all the information requested will be assessed as satisfactory. The
extent to which a Tender demonstrates greater satisfaction of each of these criteria will result in a
greater score. The aggregate score of each Tender will be used as one of the factors in the final
assessment of the qualitative criteria and in the overall assessment of value for money.

1.9.1 COMPLIANCE CRITERIA

These criteria are detailed within Part 3 of this document and will not be point scored. Each
Tender will be assessed on a "Yes"/"No" basis as to whether the criterion is satisfactorily
met. An assessment of “No” against any criterion may eliminate the Tender from
consideration.

1.9.2 QUALITATIVE CRITERIA

In determining the most advantageous Tender, the Evaluation Panel will score each
Tenderer against the qualitative criteria as detailed within Part 3 of this document. Each
criterion will be weighted to indicate the relative degree of importance that the Principal
places on the technical aspects of the goods or services being purchased.

NOTE: It is essential that Tenderers address each qualitative criterion. Information
that you provide addressing each qualitative criterion will be point scored by the Evaluation
Panel.

Failure to provide the specified information may result in elimination from the Tender
evaluation process or a low score.
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1.10

1.1

1.12

1.9.3 PRICE CONSIDERATIONS
CLAUSE A: WEIGHTED COST CRITERIA

The weighted price method is used where price is considered to be crucial to the outcome
of the contract. The price is then assessed with quality.

Criteria Weighting

Tendered price 50%

CLAUSE B: NON WEIGHTED COST CRITERIA
Not applicable.

PRICE BASIS
OPTION A: FIXED PRICES

Prices for labour, plant, equipment and to carry out the works under this contract will be fixed for
the duration of the contract. The Contractor shall, in good faith, provide the best prices/value
available given the circumstances of the job at hand. The Principal shall accept or reject such
prices via the quote process as set out in the specification.

OPTION B: VARIABLE PRICES

Not used.

THE PRINCIPAL’S POLICIES THAT MAY AFFECT SELECTION
The following policies may affect this Tender:

e Policy FP001 — Purchasing and Procurement Policy

o Policy FP002 — Regional Price Preference Policy

e Policy CGP014 — Work Health and Safety Statement.

e Policy CGP015 — Contractors Risk and Insurance

e Policy IPO01 — Temporary Road Closure

e Policy IPO02 — Road Reserves

CONDITIONS OF TENDERING

1.12.1 LODGEMENT OF TENDERS AND DELIVERY METHOD

The Tender must be lodged by the Deadline. The Deadline for this Request is 2:00 p.m.
Wednesday 9" August 2023 in Australian Western Standard Time.

The Tender is to be:

(@) placed in a sealed envelope clearly endorsed with the Tender number and title as
shown on the front cover of this Request; and
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(b) delivered by hand and placed in the Tender Box at the Shire of Waroona
Administration Office, 52 Hesse Street, Waroona (by the Tenderer or the Tenderer’s
private agent) or sent through the mail to

Chief Executive Officer
Shire of Waroona

PO Box 20

WAROONA WA 6280

Electronic mail Tenders and Tenders submitted by facsimile will not be accepted.

Tenderers must ensure that they have provided Two (2) signed copies of their Tender (one
to be marked “ORIGINAL?”, the other(s) to be marked “COPY”). Any brochures or pamphlets
must be attached to both the original and the copies.

Where a hard copy is requested, all copies must be bound, and the original must be
unbound and clipped (not stapled). All pages must be numbered consecutively and the
Response must include an index.

1.12.2 REJECTION OF TENDERS
A Tender will be rejected without consideration of its merits in the event that:

(a) it is not submitted before the Deadline; or
(b) it is not submitted at the place specified in the Request; or
(c) if it fails to comply with any other requirements of the Request.

1.12.3 LATE TENDERS
Tenders received:
(a) after the Deadline; or
(b) in a place other than that stipulated in this Request
will not be accepted for evaluation.

1.12.4 ACCEPTANCE OF TENDERS

Unless otherwise stated in this Request, Tenders may be for all or part of the Requirements
and may be accepted by the Principal either wholly or in part. The Principal is not bound
to accept the lowest Tender and may reject any or all Tenders submitted.

1.12.5 DISCLOSURE OF CONTRACT INFORMATION

Documents and other information relevant to the contract may be disclosed when required
by law under the Freedom of Information Act 1992 or under a Court order.

All Tenderers will be given particulars of the successful Tenderer(s) or advising that no
Tender was accepted. The principal will not provide details of tendered offers.

1.12.6 ALTERNATIVE TENDERS
All Alternative Tenders MUST be accompanied by a conforming Tender.

Tenders submitted as Alternative Tenders or made subject to conditions other than the
General and Special Conditions of Contract must in all cases arising be clearly marked
“ALTERNATIVE TENDER’.
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The Principal may in its absolute discretion reject any Alternative Tender as invalid.

Any printed “General Conditions of Contract” shown on the reverse of a Tenderer’s letter or
form will not be binding on the Principal in the event of a Contract being awarded unless
the Tender is marked as an Alternative Tender.

1.12.7 TENDER VALIDITY PERIOD

All Tenders will remain valid and open for acceptance for a minimum period of ninety (90)
days from the Deadline or forty-five (45) days from the Council’s resolution for determining
the Tender, whichever is the later unless extended on mutual agreement between the
Principal and the Tenderer in writing.

1.12.8 GENERAL CONDITIONS OF CONTRACT

Tenders will be deemed to have been made on the basis of and to incorporate the General
Conditions of Contract for the Supply of Goods and Provision of General Services - refer to
Part 5.

1.12.9 PRECEDENCE OF DOCUMENTS

In the event of there being any conflict or inconsistency between the terms and conditions
in this Request and those in the General Conditions of Contract, the terms and conditions
appearing in this Request will have precedence.

1.12.10 TENDERERS TO INFORM THEMSELVES
Tenderers will be deemed to have:

(@) examined the Request and any other information available in writing to Tenderers for
the purpose of tendering;

(b) examined all further information relevant to the risks, contingencies, and other
circumstances having an effect on their Tender which is obtainable by the making of
reasonable enquires;

(c) satisfied themselves as to the correctness and sufficiency of their Tenders including
tendered prices which will be deemed to cover the cost of complying with all the
Conditions of Tendering and of all matters and things necessary for the due and
proper performance and completion of the work described therein;

(d) acknowledged that the Principal may enter into negotiations with a chosen Tenderer
and that negotiations are to be carried out in good faith; and

(e) satisfied themselves they have a full set of the Request documents and all relevant
attachments.

1.12.11 ALTERATIONS

The Tenderer must not alter or add to the Request documents unless required by these
Conditions of Tendering.

The Principal will issue an addendum to all registered Tenderers where matters of
significance make it necessary to amend or supplement the issued Request documents
before the Deadline.

1.12.12 RISK ASSESSMENT

The Principal may have access to and give consi
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(@) any risk assessment undertaken by Dunn and Bradstreet or any other credit rating
agency; and

(b) any information produced by the Bank, financial institution, or accountant of a
Tenderer

so as to assess that Tender and may consider such materials as tools in the Tender
assessment process.

1.12.13 OWNERSHIP OF TENDERS

All documents, materials, articles and information submitted by the Tenderer as part of or
in support of a Tender will become, upon submission, the absolute property of the Principal
and will not be returned to the Tenderer at the conclusion of the Tender process PROVIDED
that the Tenderer shall be entitled to retain copyright and other intellectual property rights
therein, unless otherwise provided by the Contract.

1.12.14 CANVASSING OF OFFICIALS

If a Tenderer, whether personally or by an agent, canvasses any of the Principal's
Commissioners; Councillors (as the case may be) or Officers with a view to influencing the
acceptance of any Tender made by it or any other Tenderer then, regardless of such
canvassing having any influence on the acceptance of such Tender, the Principal may at
its absolute discretion omit the Tenderer from consideration.

1.12.15 IDENTITY OF THE TENDERER

The identity of the Tenderer and the Contractor is fundamental to the Principal. The
Tenderer will be the person, persons, corporation or corporations named as the Tenderer
in Part 3 and whose execution appears on the Offer Form in Part 3 of this Request. Upon
acceptance of the Tender, the Tenderer will become the Contractor.

1.12.16 TENDER OPENING

Tenders will be opened in the Principal’s offices, following the advertised Deadline. All
Tenderers and members of the public may attend or be represented at the opening of
Tenders.

The names of the persons who submitted a Tender by the due Deadline will be read out at
the Tender opening. No discussions will be entered into between Tenderers and the
Principal’s officers present or otherwise, concerning the Tenders submitted.

The Tender opening will be held at 2.00pm Wednesday 9" August 2023 (AWST) or as
soon as practicable thereafter at the Shire of Waroona Administration Offices, 52 Hesse
Street, Waroona.

1.12.17 IN-HOUSE TENDERS

Prospective Tenderers are advised that the Shire will not be submitting a Tender in this
instance.
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2.1

2.2

2.3

SPECIFICATION

INTRODUCTION

This Specification shall be read in conjunction with the General Condition of Tender, technical
clauses, special conditions of contact and the General Conditions of Contract for the Supply of
Goods and the Provision of General Services.

The contract will commence as soon as practical as advised in the letter of acceptance issued to
the successful Tenderer and will run for the period until the contract concludes 30th June 2024.
The principal will consider as set out in this contract two (2), one (1) year options to extend the term
of the contract.

The work to be executed under this Specification consists of all work necessary to provide for the
safe movement of traffic and the protection of persons and property through and/or around work
sites within the Shire.

DEFINITIONS
Below is a summary of some of the important defined terms used in this Part:
Contractors Means any Officer or person duly authorised by the
Representative: Contractor, in writing, to act on its behalf for the purpose of
the Contract;
Principals Means any Officer or person duly authorised by the Principal,
Representative: in writing, to act on its behalf for the purpose of the Contract;
Works or Services: Means the Services, which the Contractor is required to
provide to the Principal and the Contractor under the
Contract;
SCOPE OF WORK

Works under this Contract comprise the supply of labour, materials, equipment and plant for the
provision of traffic management services, under the direction of the Authorised Shire of Waroona
Officer.

The Works to be executed under this specification consists of, but is not limited to the following:

e Preparation of Traffic Management Plans
e Providing Personnel and materials to implement Traffic Management Plans
¢ Implementation of Traffic Management Plans prepared by others.

Actual locations will be as directed by the Authorised Shire of Waroona Officer at varying notice
periods before the work is required to be undertaken at each job site.

The Contractor shall take responsibility for the implementation and maintenance of traffic control
schemes as appointed, and shall communicate with Shire of Waroona staff regarding work
staging/processes etc. to ensure an efficient and safe scheme is implemented.
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2.5

2.6

SITE INSPECTION REPORT

Please note the principle has conducted a Site Inspection Report as per Appendix B, which is to
be used as a guide for the Safety Management Plan. The identified hazards listed are to be used
as a guide only. The hazards noted are those that have been identified when inspected, and the
Shire of Waroona takes no responsibility for any hazards that have not been recorded. The
contractor must still take responsibility and conduct a thorough site inspection and risk assessment
as required under Work Health and Safety Act 2020 and Regulations 2022 before any work can
commence onsite.

SETTING OUT THE WORKS

The Authorised Shire of Waroona Officer will notify the Contractor when traffic management is
required, and details of the works involved. The Contractor will either be requested to provide a
Traffic Management Plan, or be given a Traffic Management Plan prepared by others to enact.

All Traffic Management works shall be in accordance with AS 1742.3-(2019), except where
overridden by Main Roads Western Australia’s “Traffic Management for works on roads Code of
Practice May 2022 ”, including any revisions or updates that occur during the contract period.

A minimum of one (1) person accredited as a Basic Worksite Traffic manager, is to be present on
site to supervise the set up and removal of devices.

REFERENCE DOCUMENTS

Standards and Codes of practice in this Specification are listed in full below, whilst being cited in
the text in the abbreviated form or code indicated.

Main Roads Western Australia Code of Practice

Main Roads Western Australia Traffic Management for Roadworks Code of Practice May 2022.
The variations to requirements of AS 1742.3 (2019) included in this code shall apply.

Australian Standards

AS 1742.3 2019 - Traffic control devices for works on roads.

AS 1742.14 2014 - Traffic signals

AS 1743 2018 - Road signs specifications

AS 1744 2015 - Standard alphabets for road signs

AS/NZS 1906 - Retro reflective materials and devices for road traffic control purposes
AS/NZS 1906.1 2017 - Retro reflective materials.

AS/NZS 1906.4 2010 - High visibility materials for safety garments.
AS/NZS 3845 1999 - Road safety barrier systems

AS 4191 2015 - Portable traffic signal systems

AS/NZS 4192 2022 - llluminated flashing arrow signs

AS/NZS 4602.1 2011 - High Visibility Safety Garments

ISO 31000:2018 — Risk Management Principles and Guidelines.
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2.7

2.8

2.9

2.10

2.1

NORMAL HOURS OF WORK

Normal hours of works shall be defined as;

¢  Works conducted between 7:00 am and 5:00pm Monday to Friday

e The works to be undertaken by the Contractor shall be undertaken during normal hours unless
notified by the Principal in writing except in the case of an emergency which the Principal shall
determine in its sole discretion.

e Any works conducted within normal hours shall be charged at the fee contained within the Price
Schedule as normal hourly rate including continuation of works started on the day and
continuing for no more than one (1) hour after 5:00pm.

AFTER HOURS WORKS

Any after-hours works conducted shall be at the sole discretion of the Principal. After hours works
shall be defined as;

Public Holidays;

Weekends;

Hours between 5pm — 7am Monday to Friday

After hours works shall be charged at the fee contained within the Price Schedule unless falling
within normal works hours as noted in 2.3.1.

REQUEST FOR SERVICE

No works shall be undertaken by the Contractor without a valid authorised purchase order from the
Principal except in the case of an emergency which the Principal shall determine in its sole
discretion. In the case of an emergency a purchase order will be raised on the next business day.

The Contractor shall conduct the works within the date and time detailed in the Principal’s valid
purchase order.

NOTICE OF SERVICE

The Principal is to arrange for the Contractor to have access to a site or premises in order for the
Contractor to conduct the Works in accordance with this Request and the Principals timelines
detailed in its purchase order.

An extension of time shall be granted to the Contractor to complete the works if the Principal fails
to arrange for access by the Contractor to the site or premises.

The Contractor is to give adequate notice of an intention to inspect or carry out any work, of a non-
urgent nature, to any property or facility.

LICENCES AND REGISTRATIONS

The Contractor and all staff must hold, keep and maintain all appropriate licences as required under
Federal, State and local government legislation and will be responsible to maintain active
professional certification or licensure.
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2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

CONTROL OF CONTRACTOR’S EMPLOYEES

The Contractors employees and any subcontractors shall have a current Western Australian or
National Police clearance.

As far as practical, the Contractor shall use the same personnel for all work at the site.

The Contractor shall at all times maintain work practices, procedures and standards to ensure the
safety of its employees and full compliance with all Commonwealth and State statutory
requirements.

All persons shall use all appropriate personnel safety equipment required for each task.

The Contractor shall engage only the minimum number of staff to work in providing contract works
at one time.

The Contractor and all personnel must be experienced and competent operators. The Principal
has the right to reject any Contractor’s personnel without cause.

ACTS AND REGULATIONS

The Contractor shall comply with the relevant Principal’s policies and guidelines, all relevant
Commonwealth and State laws and all Occupation Health and Safety regulations.

All Works must be carried out in accordance with the relevant Australian Standards that may apply
to works under this contract.

GUARANTEE

All Works carried out by the Contractor must be completed within a reasonable time, to the
appropriate Australian Standards and to a high tradesman like standard of workmanship.

QUOTATIONS

All quotations and estimates shall include allowances for labour, plant, contractor’s, equipment
mark up, clean up and any overtime considered necessary and any GST applicable.

MINOR NEW WORKS
Not applicable.

INDUSTRY STANDARDS

The Contractor shall provide advice to the Principal on any alteration to the maintenance
procedures required to meet the industry recommended standards.

PLANT AND EQUIPMENT

All plant and equipment shall be of high quality and for commercial use and shall conform to the
Specification and appropriate current Australian Standards specification and be the most suitable
for the application proposed.

PUBLIC PROTECTION

Contractors shall report all hazards that occur whilst undertaking contract works to the Principal
immediately. Contractors shall have procedures in place to assess, record, report and investigate
hazards that occur on, or to and from, the worksite. Contractors shall keep a register of all hazard
reporting. Contractors shall ensure they, their staff and their subcontractors know the hazards
associated with the specific contract works and worksite/s and that other people are adequately
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2.20

2.21

2.22

2.23

warned of potential hazards through proper use of signs, barriers or by other means as appropriate;
and in accordance with relevant legislation.

RISK ASSESSMENT

Prior to the commencement of contract work, Contractors shall register all JSAs and risk
assessments, with specifications of all risk controls that have been implemented to the Contract
Manager or Onsite Contact Person.

Completed Take 5 documentation for each job undertaken will need to be submitted by email or
delivered to the Contract Manager or onsite Contact Person prior to the commencement of the job.

NATURE AND QUANTITY OF WORK

The Principal does not give any assurance as to the nature or quantity of work that could be
allocated other than providing an indicative quantity of work based on the previous contract period.
Depending on the nature and the type of work services may be sourced from more than one
Contractor. The Principal, if the need arises, reserves the right to seek services from providers
other than those forming part of this Contract. (Reference: 3.4 Price Schedule)

LABOUR AND CONSTRUCTION PLANT

The Contractor shall provide all labour, plant, equipment, tools and everything else necessary for
the Works. The Contractor shall take upon itself the whole risk of executing, completing and
maintaining the Works in accordance with these Conditions, the drawings and specification (if any)
and such orders as the Principal may issue. The Contractor shall be solely liable for loss or damage
to the Works from any cause whatsoever (except loss or damage caused by any negligent act or
omission of the Principal, the Principal or the employees, professional consultants or agents of the
Principal) until the Principal has certified that the whole of the Works have been satisfactorily
completed by the Contractor.

TRAFFIC MANAGEMENT PLAN

The Contractor shall upon request prepare a Traffic Management Plan which results in a safe
working environment for personnel and road users, while minimising disruption to traffic.

The Contractor shall submit, for the Authorised Shire of Waroona Officer's approval, a Traffic
Management Plan prepared by an accredited person, in accordance with AS 1742.3-2009 and
MRWA’s Code of Practice. When the site includes roads controlled by Main Roads Western
Australia approval via MRDWA shall be sort on behalf of the principal.

Preparation for the Traffic Management Plan must include a recorded site visit by a person holding
a current Advanced Worksite Traffic Management (AWTM) accreditation, representing the
Contractor.

A person representing the Contractor, accredited as an AWTM, must be available to conduct on-
site inspections and/or compliance audits within a four (4) hour period of being contacted.

All variations from the requirements of AS1742.3 must be approved by an accredited Road Traffic
Manager (RTM), and any costs associated with the variation(s) shall be borne by the Contractor.
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2.24

2.25

2.26

2.27

The Traffic Management Plan shall be prepared in accordance with the requirements of this
Specification.

The Traffic Management Plan shall be submitted to the Authorised Shire of Waroona Officer for
approval, a minimum of 48 hours prior to works commencing.

A copy of the approved Traffic Management Plan shall be kept on site at all times and be used to
check the arrangement and maintenance of traffic control devices.

The Traffic Management Plan shall take into consideration peak traffic flows and the impact of
proposed traffic management activities on traffic congestion. Where traffic management is likely to
cause congestion at peak traffic flow times on primary and distributor roads, the Contractor shall
alter start and finish times. These alterations to start and finish times shall be included in the Traffic
Management Plan submitted to the Authorised Shire of Waroona Officer for approval, prior to works
commencing.

RECORD KEEPING AND AUDIT REQUIREMENTS

The Contractor shall submit for the approval of the Authorised Shire of Waroona Officer, an audit
sheet and system which shall be used by the Contractor to record details of all activities and
inspections undertaken for all traffic management works. Once approved, the Contractor will
undertake regular audits of all traffic management works and submit the audit sheets and traffic
management plans, including details of any variations to the plan made during the course of the
works, to the Authorised Shire of Waroona Officer at the completion of each traffic management
works.

SIDE ROADS AND PROPERTY ACCESSES

At all times, the Contractor shall provide safe and convenient passage for vehicles and pedestrians
to and from side roads and property accesses connecting to the roadway.

ASSISTANCE FOR EMERGENCY VEHICLES

The Contractor shall inform all emergency services when a Traffic Guidance Scheme will involve
road closures or where long delays are expected.

The Contractor will give all assistance possible to emergency vehicles to ensure they pass through
the work site with minimum possible delays.

TRAFFIC CONTROLLERS

The Contractor shall ensure that all clauses under AS 1742.3-2009 Section 4.1 are adhered to,
with the following additions:

e The Contractor shall advise the Authorised Shire of Waroona Officer of the names of
proposed traffic controllers with a signed declaration that they are appropriately trained in
the duties of traffic controllers in accordance with AS 1742.3-2019.

o Traffic Controllers must report to the site supervisor/Shire of Waroona Officer at the start

of each day, to be briefed on the working methods to be used and to ensure lines of

communication between the Traffic Controllers and pe ' e established.
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e At night, and in poor light, the Authorised Shire of Waroona Officer may direct that flood
lighting illuminate the traffic controller and work area adjacent. The flood lighting shall be
positioned above the work area and shall be directed downwards and slightly inclined to
illuminate the face of the STOP/SLOW bat. The cost of providing flood lighting shall be
borne by the Shire.

e Where traffic volumes are high, and the Traffic Guidance Scheme is complex, the
Authorised Shire of Waroona Officer may direct that an additional controller over the
number required to operate STOP/SLOW bats be provided to ensure that signs and
devices are maintained in position, even if the period of operation of the Traffic Guidance
Scheme is less than 4 hours.

e All Traffic Controllers employed by the Contractor are to be provided with all the required
equipment necessary to perform their role including hand held two way radios. This cost
shall be borne by the Contractor.

2.28 NUMBERS OF TRAFFIC CONTROLLERS

The number of Traffic Controllers required for each Traffic Management Plan shall be agreed with
the Authorised Shire of Waroona Officer prior to commencement. The number of Traffic Controllers
to set up and maintain the Traffic Management need not be constant for each day or part of a day,
and the Authorised Shire of Waroona Officer may direct that additional Controllers be made
available during set up, take down or for short term traffic direction during the course of the day.

2.29 APPROVED CLOTHING FOR WORK PERSONNEL

Retro-reflective safety garments shall be worn as required by AS 1742.3, with all traffic
management personnel bound by these requirements while on site, with the following addendum:

o Safety Vest

All personnel present on the worksite shall be equipped with Fluorescent safety vests, which
comply with the requirements of AS/NZS 4602.1-2011 for high visibility garments for daytime use.

For night conditions, safety vests shall have retro-reflective silver marking tape, complying with
AS/NZS 1906.4-2010, front and back.

2.30 OPENING COMPLETED WORK

At the completion of works, the Contractor shall be responsible for the removal of all temporary
traffic control devices and supports/anchors/sandbags etc. used on site, and the reinstatement of
existing speed limits if required.

2.31 MAINTENANCE OF TRAFFIC CONTROL DEVICES

All traffic control devices shall be maintained in accordance with AS 1742.3 and kept clear and
legible.

When a Traffic Management Plan has been implemented, but when works have ceased for the
night, weekend or any other purpose, the Authorised Shire of Waroona Officer may direct the
Contractor to inspect the site for performance at a frequency directed by the Authorised Shire of
Waroona Officer.
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2.32

2.33

2.34

2.35

2.36

2.37

Signage and other traffic control devices once on a work site and which have relevance to the
ongoing works shall not be removed from the work site until the completion of such works unless
authorised to do so by the Principal’s representative.

The contactor shall remain responsible at all times for the care and custody of all traffic control
devices supplied under this contract.

The Principal shall not be responsible for the replacement or repair of damaged or stolen traffic
control devices, unless it can be clearly demonstrated to the Principal’s representative that the
damage and/or loss was caused by the action or neglect of an employee of the Principal.

The Contractor is responsible for notifying local Police, fire and emergency services, as well as the
Authorised Shire of Waroona Officer of the con tact details of personnel responsible for adjusting
or maintaining traffic control devices outside of working hours.

ADEQUATE TRAFFIC CONTROL DEVICES

Where the Contractor fails to provide and maintain suitable traffic control devices as required, the
Authorised Shire of Waroona Officer may arrange for devices to be provided, at the Contractors
expense. The Authorised Shire of Waroona Officer may suspend work until adequate devices are
provided.

SIGNS

All signs used shall be designed and manufactured in accordance with AS 1743-2019. All signs
shall be reflective Class 1 as determined by AS 1906.1-2007.

Where Night-time works are proposed, floodlighting may be deemed necessary. All night-time
works are to be planned in accordance with AS 1742.3-2019.

FLASHING ARROW SIGNS

Where Flashing Arrow signs are required, they shall comply with the requirements of
AS/NZS 4192. All flashing arrow signs shall be installed in accordance with AS 1742.3.

MESSAGE BOARDS

Where required by the approved Traffic Management Plan, Variable Message Boards may be
used. Programming and placement of Variable Message Boards shall be in accordance with AS
1742.3-2019. Variable Message Boards will be included under a separate item in the Schedule of
Rates.

WATER FILLED DELINEATORS & CRASH BARRIERS

Water-Filled Barriers are not to be used without an appropriate and authorised design by an
accredited person.

BARRIER BOARDS
Barrier boards shall comply with the requirements of AS1742.3-2019.
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2.38

2.39

2.40

CONES AND BOLLARDS

Traffic cones and bollards shall comply with the requirements of AS1742.3 and be placed as
directed by the Traffic Control Diagrams. Cones and bollards used under night conditions must
have a Class 1 retro-reflective band as detailed in AS1742.3-2009, Table 3.6.

Where signs are on site, but not erected (overnight storage, temporarily not required), they shall
be stored as follows:

e Sign shall be laid flat on the ground, a minimum of 1 metre clear of a carriageway surface
or footpath. The legs shall be laid flat on top of the sign, taking care to ensure the legs are
not protruding or encroaching to within the 1 metre clearance. Any sandbags or weights
used to stabilise the sign whilst erected shall be placed on top.

TRAFFIC WARNING LAMPS

Traffic warning lamps may be used as detailed in AS1742.3-2019 Section 3.11, and must be shown
on the Traffic Control Diagrams.

Traffic warning lamps shall comply with AS 1165 and shall be installed in accordance with
AS 1742.3. The Contractor shall ensure that warning lamps are in good working order, correctly
aligned and positioned with respect to the direction of traffic flow each night, before the site is left
unattended.

TRAFFIC SIGNALS
Traffic Signals may be either portable or temporary as shown in AS 1742.3.

2.40.1 Portable Traffic Signals
Portable traffic signals may be used for shuttle control where a single lane has to
be used alternately by traffic from opposite directions or at road crossings or
intersections. They are intended for overnight or long-term applications.

Where the Contractor proposes to use portable traffic signals they shall be in
accordance with AS 4191.

Approval of the Authorised Shire of Waroona Officer shall be sought prior to
implementation. Written application is required through the Authorised Shire of
Waroona Officer one week in advance of action to employ such traffic signals.

2.40.2 Temporary Fixed Traffic Signals
Temporary fixed traffic signals may be used in accordance with AS 1742.3 for
longer-term shuttle operations or for non-shuttle control of intersecting traffic flows.

Where the Contractor proposes to use temporary fixed traffic signals they shall be
designed and installed in accordance with AS 1742.14.

Approval of the Authorised Shire of Waroona Officer shall be sought prior to
implementation. Written application is required through the Authorised Shire of
Waroona Officer one week in advance of action to employ such traffic signals.
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2.41 DEVICES TO BE SAFELY SUPPORTED

All signs and devices shall be supported on legs or stands designed to collapse on impact, and not
present an unreasonable risk to motorists. On no account are steel star pickets or fences
constructed of steel tubing to be used.

2.42 PAY ITEMS

All costs associated with the provision of safe movement and control of traffic for the Works shall
be deemed to be included within the items identified in the Schedule of Rates.

No payment shall be made for any loss or damage of signs, cones, bollards or any other devices
that form part of the Traffic Management Plan.

All signs, equipment and vehicles will be costed at a flat hourly rate and will not be subject to
penalty rates.

2.43 INVOICES
Each invoice as a minimum will clearly provide the following details

e Work site or premises details;

¢ Site or depot Mobilised from and to;

¢ Works conducted:;

e The Principal’s purchase order number;

e Break down of costs (labour and materials with Bill of Quantities)

o A service report detailing any other defects to be remedied and the action required to
rectify such.
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3.1

TENDERER'S OFFER

OFFER FORM

The Chief Executive Officer
Shire of Waroona

52 Hesse Street
WAROONA WA 6215

I/We

(BLOCK LETTERS)
of

(ADDRESS)
ABN/GST Status: ACN (if any):
Telephone No: Facsimile No:
E-mail:

In response to RFT 2324-03 Provide Traffic Management Services:

I/We agree that | am/We are bound by, and will comply with this Request and its associated schedules,
attachments, all in accordance with the Conditions of Tendering contained in this Request signed and
completed.

The tendered price is valid up to ninety (90) calendar days from the date of the Tender closing or forty-five
(45) days from the Council’s resolution for determining the Tender, whichever is the later unless extended
on mutual agreement between the Principal and the Tenderer in writing.

I/We agree that there will be no cost payable by the Principal towards the preparation or submission of this
Tender irrespective of its outcome.

The tendered consideration is as provided under the schedule of rates of prices in the prescribed format and
submitted with this Tender.

Dated this day of 2023.

Signature of authorised signatory of Tenderer:

Name of authorised signatory (BLOCK LETTERS):

Position:

Address:

Witness Signature:

Name of witness: (BLOCK LETTERS):

Address:
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3.2 TENDERER'S RESPONSE

The following checklist has been provided to assist you with your submission. Where it is necessary
to provide additional information please ensure that all documents are clearly marked with the
relevant attachment title to assist the evaluation panel with their assessment.

NOTE: All pages within Part 3 are to be completed and returned to the Principal as they form part
of your Tender submission.

3.2.1 ORGANISATIONAL PROFILE AND REFEREES

Attach the profile of the person, entity or corporation that is making the Offer and

label it “Attachment 1 — Organisation Profile”. .ﬁ(t:tka;h?t‘::'ht e1d
The profile MUST BE OF ‘the Tenderer’. The Tenderer must be a legal entity

capable of entering into a contractual arrangement in the Tenderer's name.

If the Tenderer is comprised of companies, attach their current ASIC company Attachment 2
extracts search including latest annual return and label it “Attachment 2 — ASIC Tick ifattached
documentation”.

Attachment 3

Attach details of your referees, in the format provided at 5.4.4 and label it “Attachment Tick if attached

3 — Referees”. You should give examples of work provided for referees listed.

3.2.2 AGENTS
Are you acting as an agent for another party? Yes NO
If Yes, attach details (including name, address, telephone, background information) -ﬁ(t:kafllTEP;e‘:’
of your principal and label it “Attachment 4 — Acting as Agent”. [
3.2.3 TRUST
Are you acting as a trustee of a trust? Yes No
If Yes, in an attachment labelled “Attachment 5 — Acting as Trustee”: Aftachment 5
(a) give the name of the trust; and Tick if attached
(b) provide the names and addresses of beneficiaries.

3.2.4 SUB-CONTRACTORS

Do you intend to subcontract any of the Requirements? Yes NO

If Yes, attach details of the Sub-contractor(s) including the name, address, location

of premise and the number of people employed in the format provided at section 5.4 Atta_chment 6
with details of works provided and label it “Attachment 6 — Sub-contractors”. Tick if attached

3.2.5 CONFLICT OF INTEREST

Will any actual or potential conflict of interest in the performance of your

obligations under the Contract exist if you are awarded the Contract and are any Yes No

such conflicts of interest likely to arise during the Contract?

If Yes, please supply in an attachment details of any actual or potential conflict of Attachment 7
interest and the way in which any conflict will be dealt with and label it Tick ifattached
“Attachment 7 — Conflict(s) of Interest”.
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3.2.6 WORK HEALTH AND SAFETY

The Contractor will:
Provide all Occupation Safety and Health documentation
Complete pre-qualification OH&S induction if successful os No
Complete site induction with principal representative if successful
A full statement of the goods and/or services required appears in the
Specification.
If Yes, please supply in an attachment details of any and label it ﬁ;ﬁa;l;?ae:;e%
“Attachment 8 — Occupation Safety and Health”.
3.2.7 FINANCIAL POSITION
Are you presently able to pay all your debts in full as and when they fall Ves o
due?
Are you currently engaged in litigation as a result of which you may be liable Ves No

for $50,000 or more?

If you are awarded the Contract, will you be able to fulfil the Requirements
from your own resources or from resources readily available to you and Yes No
remain able to pay all of your debts in full as and when they fall due?
Attach a financial profile for you and your Sub-contractors (if any), that
demonstrates your (and their) financial capacity, together with a list of
financial referees.

This may include Annual Financial Statements (Profit & Loss, Balance
Sheet), Bank Guarantee and/or Accountant’s Statement(s).

Attach and label “Attachment 9 — Financial Profile and Referees”.

Attachment 9
Tick if attached

3.2.8 QUALITY ASSURANCE

Does your organisation have any quality assurance or quality assurance es o
systems? Or substantially working towards?

If you propose to subcontract, does your Sub-contractor have a “third party” Yes No
quality management system in place?

Supply evidence or details of your quality assurance position and where Attachment 10
relevant your supplier’s or Sub-contractor’s position, in an attachment Tick if attached
labelled “Attachment 10 — Quality Assurance”.
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3.2.9 INSURANCE COVERAGE

The insurance requirements for this Request are stipulated in

attachment labelled “Insurance Coverage”. A copy of the

response.

Certificate of Currency is to be provided with this Tender | Tick if attached

the Special Conditions. Tenderers are to supply evidence of | “Insurance Coverage”
their insurance coverage in a format as outlined below or in an Attachment 11

Type Insurer — Broker | Policy Number Value ($)

Expiry
Date

Public Liability

Workers
Compensation
and
Rehabilitation
(WCA)

Motor Vehicle
Insurance

Failure to provide details of insurance coverage in accordance with the specified insurance levels stated
in Section 4, clause 4.2 of this Request document may eliminate the Offer from consideration at the

Principals’ discretion.

The required insurances must remain current for the duration of the Contract.

3.3 SELECTION CRITERIA

3.3.1 COMPLIANCE CRITERIA

Please select with a Yes or No whether you have complied with the following compliance

criteria:

Description of Compliance Criteria

(h)===Complianc

N 4-0 a anageme

(@) Compliance with the Specification contained in this Request. Yes No

(b) Compliance with the Conditions of Responding contained in this Yes/| No
Request.

(c) Compliance with all Quality Assurance requirement for this Yes No
Request.

(d)  Compliance with the time of lodging the Offer Yes/| No

(e) Compliance with and completion of the Price Schedule. Yes No

(f) Compliance with Occupational Health and Safety Legislation Yes No

(g) Compliance with Codes and Compliance es No
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3.3.2 QUALITATIVE CRITERIA

Before responding to the following qualitative criteria, Tenderers must note the following:

. All information relevant to your answers to each criterion are to be contained within
your Tender

o Tenderers are to assume that the Evaluation Panel has no previous knowledge of
your organisation, its activities or experience

. Tenderers are to provide full details for any claims, statements or examples used to
address the qualitative criteria; and

. Tenderers are to address each issue outlined within a qualitative criterion.

A. RELEVANT EXPERIENCE Weighting

Describe your experience in completing/ supplying similar 15%
requirements. Tenderers must, as a minimum, address the
following information in an attachment and label it
“Attachment 12 - Relevant Experience”:

a) Provide details of similar work
b) Demonstrate sound judgement and discretion; and

c) Demonstrate competency and proven track record of | Tick if attached
achieving outcomes.

“Relevant Experience”
Attachment 12

B. KEY PERSONNEL SKILLS AND EXPERIENCE Weighting

Tenderers should provide as a minimum information of 10%
proposed personnel to be allocated to this project, such as:

(@) Their role in the performance of the Contract;
(b)  Curriculum vitae;
“Key Personnel”

(c) Qualifications, with particular emphasis on experience Attachment 13

of personnel in projects of a similar requirement; and
(d) Any additional information.

Tick if attached

Supply details in an attachment and label it “Attachment 13
- Key Personnel”.
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C. Tenderer’s Resources

Tenderers should demonstrate their ability to supply and
sustain the necessary:

a) Plant, equipment and materials; and
b) Any contingency measures or back up of resources
including personnel (where applicable).

Tenderers should provide a current commitment schedule
and plant/equipment schedule in an attachment and label it
“Attachment 14 - Tenderer’s Resources”.

Weighting
10%

“Tenderer’s Resources”

Attachment 14

Tick if attached

D. Demonstrated Understanding

Tenderers should detail the process they intend to use to
achieve the Requirements of the Specification. Areas that
you may wish to cover include:

a) The process for the delivery of the goods/services;
b) A demonstrated understanding of the scope of
work.

Supply details and provide an outline of your proposed
methodology in an attachment labelled “Attachment 15 -
Demonstrated Understanding”.

Weighting
10%

“Demonstrated
Understanding”

Attachment 15

Tick if attached

E. Value Adding Proposal

An opportunity is provided to add extra value to your
response through means other than price reduction or
improvements to specification. A proposal to provide “value
adding” will be assessed and scored based on the benefits
it will provide to the Principal. The form of value adding is
unrestricted, but as an example, may include areas such as
flexibility of service.

Supply details and label it “Value Added Proposal”.

Weighting
5%

“Value Adding”

Tick if attached

F. Cost

Tenderers are to complete the Price Schedule Refer: 3.4
Price Information

Weighting
50%
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3.4 PRICE INFORMATION

Tenderers must complete the following “Price Schedule”.
Tenderers should ensure they have read this entire Request.

DISCOUNTS

Before completing the Price Schedule,

Are you prepared to allow a discount for settlement of accounts made
within 14 days of date of invoice? If yes — How much?

Yes / No

“Attachment 16 - Discounts”.

If you offer different discounts for different periods, or other discounts
such as volume discounts, detail them in an attachment labelled

Attachment 16

Tick if attached

PRICE BASIS

Prices will be fixed for the duration of the contract.

PRICE SCHEDULE

This Section contains price information in the form that the Principal wishes to receive it. Tenderers must
complete (all of) the following Price Schedule(s). Before completing the Price Schedule(s), Tenderers

should read the entire Request.

The Price Schedules are to be completed in full and in the format as detailed below. All boxes are to be
completed in full. Tenderers not wishing to submit prices for an Item should insert “N/A” into the box.

Failure to follow instructions implicitly may render the Offer invalid.

The Principal expects to require in the order of 1,150 hours of Traffic management through the duration of

the contract however this is subject to increase or decrease at the sole discretion of the Principal.
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DESCRIPTION UNIT Travel Depot Location
time one
way
State the location of depot and estimated Minutes
travel time to Waroona town site. Note: If
hourly rates provided include travel time to
and from depot or If an alternate method to
determine a start and finish point is
suggested please indicate.
DESCRIPTION UNIT Number of hours or N/A if not
applicable
State minimum daily charge if applicable hours
DESCRIPTION Estimate / Hours $ per hour per $ per hour per
UNIT item PRICE item PRICE Inc
Less GST GST
E_rowde Traffic Control $/Hr
iagram
Provide Worksite Traffic
Management Plan
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NORMAL HOURS OF WORK (Between the hours of 7.00am — 5.00pm)

DESCRIPTION

UNIT

$ per hour per
item PRICE Less
GST

$ per hour per
item PRICE Inc
GST

One personnel, one vehicle and all standard
signs, cones and bollards to
install/remove/amend and maintain worksite
traffic control

$/Hr

Two personnel, one vehicle and all standard
signs, cones and bollards to
install/remove/amend and maintain worksite
traffic control

$/Hr

Additional Traffic Controller

$/Hr

WEEKDAY NIGHT WORKS (Between the hours

of 5.00pm - 7.00am)

$ per hour per

$ per hour per

install/remove/amend and maintain worksite
traffic control

Additional Traffic Controller
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DESCRIPTION UNIT item PRICE item PRICE Inc
Less GST GST
One personnel, one vehicle and all standard
signs, cones and bollards to $/Hr
install/remove/amend and maintain worksite
traffic control
Two personnel, one vehicle and all standard
signs, cones and bollards to
install/remove/amend and maintain worksite $/Hr
traffic control in accordance with all relevant
standards
Additional Traffic Controller $/Hr
WEEKEND and/or PUBLIC HOLIDAYS OVERTIME
$ per hour per $ per hour per
DESCRIPTION UNIT item PRICE item PRICE Inc
Less GST GST
One personnel, one vehicle and all standard
signs, cones and bollards to $/Hr
install/remove/amend and maintain worksite
traffic control
Two personnel, one vehicle and all standard
signs, cones and bollards to $/Hr




| PART 3 COMPLETE AND RETURN THIS PART

AFTER CARE PRICE SCHEDULE

Do you intent to charge for the provision of aftercare sign/traffic control devices outside of the normal hours
of work (between 5:00pm to 7:00am) for ongoing construction works? LlYes U No (If yes please
advise of the cost in the below table)

$ per unit per $ per unit per
DESCRIPTION UNIT item PRICE item PRICE Inc
Less GST GST

llluminated flashing arrow sign $/Day
Barrier Board (mounting legs inclusive) $/Day
Water filled barrier (to AS/NZS 3845: 1999) $/Day
Portable traffic signals $/Day
Temporary fixed traffic signals $/Day
Electronic Notification Boards $/Day
Hire of any single sign (mounting legs inclusive) $/Day
Hire of any single cone or bollard $/Day
:])c:]ueréaersonnel, one vehicle to carry out inspections after $/Hr

ADDITIONAL ITEMS FOR UNSPECIFIED WORKS

For normal hours of work (between 7:00am to 5pm)

$ per hour per $ per hour per
DESCRIPTION UNIT item PRICE item PRICE Inc
Less GST GST

llluminated flashing arrow sign $/Day
Barrier Board (mounting legs inclusive) $/Day
Water filled barrier (to AS/NZS 3845: 1999) $/Day
Portable traffic signals $/Day
Temporary fixed traffic signals $/Day
Electronic Notification Boards $/Day
Hire of any single sign (mounting legs inclusive) $/Day
Hire of any single cone or bollard $/Day
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REFEREES

Each Tenderer shall submit references including references for its Sub-contractors, which must have at least the
following details. The Tenderer must contact referees and obtain their consent before nominating as a referee.
Reference 1 Reference 2 Reference 3

Services provided

Value (Approx)
Date Started
Date Completed

Client/Contractor

Contact Name

Contact Position

Telephone Number

Additional information:

SUB-CONTRACTORS

Do you intend to subcontract any of the Requirements? | Yes / No
If Yes, provide details below:

Name Address No of People | Requirements to be
Employed subcontracted
TENDERER’S CURRENT COMMITMENT SCHEDULE
Project Description Value as Let Date Started Anticipated

Completion Date
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PERSONNEL TO CARRY OUT CONTRACT

Staff Name

Job Title

Relevant
Qualification

Time with
Company/
Relevant
Experience

Current
Commitments
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4.1

4. APPENDIX A - SPECIAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS

4.1.1

4.1.2

PERIOD OF CONTRACT AND TERMINATION

The Contract will be in force for the period commencing as soon as practical as advised in
the letter of acceptance issued to the successful Tenderer and will run for the period until
the contract concludes 30th June 2024. In the event of the Contractor failing in any manner
to carry out the Contract to the Principal’s satisfaction, the Principal may forthwith determine
the Contract by written notice to the Contractor.

The Contractor shall have two (2), one (1) year options to extend the term, commencing on
the 1st July 2024 and subsequently the anniversary of the first extension of the contract.
The ability of the Contractor to exercise the option shall be conditional upon the Contractor
not having breached this contract in any respect during the contract period. The Contractor
will have no option to extend the contract at either the end of the initial contract period or
the subsequent one year extension unless an extension to the contract is offered in writing
by the Principal. The Contractor shall forward a request in writing to the Principal requesting
that the Principal consider a request to extend the contract by the prevailing extension.

FINANCIAL OBLIGATION

4.1.2.1 For the first term of the contract providing the Contractor observes and performs
the Contractor’s obligations under this contract the Principal shall pay rates to the
contactor as set out in the Price Schedule of the contract for prescribed works
under the contract.

4.1.2.2 The rates Payable by the Principal to the Contractor (Price Schedule) shall be
reviewed as part of the Contactor’s option to extend the term of the contract (refer
to Period of Contract and Termination 4.1.1)

The review may take into account:

(@) Any increase or decrease in the Perth Consumer Price Index in the financial
year prior to the review date

(b) Any additions or deletions in respect of the services undertaken by the
Contractor pursuant to this Contract

(c) Any increase or decrease in the volume of works in any given year;

Provided that any change in the rates Payable shall occur in the sole, absolute
discretion of the Principal.

Given that the review date of the resultant contract is likely to be 1 July, the review
process shall commence no later than two months prior to the review date so that
the Principal has sufficient time to incorporate any changes in costs into its annual
budget with the changes in rates to take affect at the anniversary date.
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4.1.3 WORK HEALTH AND SAFETY

The Contractor (and any sub-contractors engaged by the Contractor) shall observe
all requirements of the Work Health and Safety Act 2020 and Regulations with
respect to providing a safe workplace. This includes plant and equipment and
personal protective equipment, safety training for supervisors and employees and
protection of the public.

All Contractor representatives must hold a current Construction Safety Awareness
Training Card (Blue/ White Card).

The Contractor shall have an Occupational Safety and Health Management
System, OSH Policy Statement, roles and responsibilities, General OSH
procedures documented-Safe Operating Procedures, Public safety procedures,
Induction and training procedures which all Contractor representatives adhere to.
This documentation shall be provide to the Manager of Works and Services or his
authorised representative prior to pre-qualification induction also be reviewed by
the Contractor annually and provided to the Manager Works Services or his
authorised representative.

All Contractor representatives are required to undertake a Shire Pre-qualification
Occupational Safety and Health induction course at their own expense at the Shire
Depot or other venue as may be nominated by the Principals Representative, prior
to commencing this service.

All Contractor representatives shall complete a site induction prior nominated start
date by the Principals Representative

Itis the responsibility of the Contractor to inform the Principal of any new Contractor
representatives that have not undertaken the Shire induction course and to arrange
at their own expense for these new representatives to attend an induction prior to
commencing any works for the Shire.

The contract principle has conducted a Site Inspection Report as per Appendix B,
which is to be used as a guide for the Safety Management Plan. The identified
hazards listed are to be used as a guide only. The hazards noted are those that
have been identified when inspected, and the Shire of Waroona takes no
responsibility for any hazards that have not been recorded. The contractor must
still take responsibility and conduct a thorough site inspection and risk assessment
as required under Occupational Safety and Health Act 1984 before any work can
commence onsite.

4.1.4 INSURANCES

The Contractor shall be solely responsible for the services and shall bear the sole
risk for any loss or damage whether to any person or property caused by or
resulting from, directly or indirectly, any act or omission of the Contractor or any
default or negligence by the Contractor irrespective of any negligence, default or
breach of statutory duty on the part of the Council.

The Contractor and its subcontractor(s) (if any) will be required to effect and
maintain:

RFT 2324-03 Traffic Management




PART 4

READ AND KEEP THIS PART

(a) Public liability insurance in the sum of at least $10,000,000 (ten million
dollars) in respect of any one occurrence and for an unlimited number of
claims.

(b) Workers Compensation or Personal Accident Insurance cover as required by
law (whichever may apply).

(c) Motor Vehicle insurance in the sum of full replacement of the vehicle
including all accessories, service agreements and warranties, to be supplied
in respect of any one occurrence and for an unlimited number of claims.

(d) Professional Indemnity - Where the contract involves the provision of
professional services and/or advice, the contractor is to take out a
Professional Indemnity insurance policy with an insurer approved by the
Australian Prudential Regulation Authority (APRA) as per their list of insurers
Authority to Conduct new or renew Insurance Business in Australia. The limit
of Liability will not be less than $2 million.

(e) If applicable Product Liability — Where a contractor involves the provision of
produces the contractor is to provide a minimum limit of liability of $10 million
in respect of any one occurrence and

(f)  If the Contractor or any Sub-Contractor employs any person or persons to
perform the services or any part thereof, documentation certifying current
workers compensation insurance, public liability insurance and third party
property damage insurance to the specifications and criteria required by the
contractor must be provided to Council before commencement of services.

Or satisfy the Shire of Waroona of its ability to meet obligations arising from the
indemnity provisions of the contract. The contractor shall provide council, prior to
the commencement date, certificates of currency for all insurances that provides
evidence of validity and currency of the insurance policies; such approval shall
not be unreasonably withheld.

4.1.5 TERMINATION

4151

4152

The Council may terminate its agreement with the Contractor immediately upon
written notice to the Contractor if the Contractor fails to work with due diligence or
expedition or makes default in the performance of or observance of any covenant,
condition or stipulation contained in these guidelines and the agreement made with
the Contractor or refuses or neglects to carry out any instruction which the Council
is empowered to give or make under these guidelines.

The Council may terminate its agreement with the Contractor immediately upon
written notice to the Contractor if the Contractor enters bankruptcy or enters into
liquidation, a Deed of Assignment, Deed of Arrangement or similar style process
with creditors or commences to carry on business under a Receiver for the benefit
of its creditors or any other party.

The Contract will be in force for a period of commencing as soon as practical as
advised in the letter of acceptance issued to the successful Tenderer and will run
for the period until the contract concludes 30™ June 2021. In the event of the
Contractor failing in any manner to carry out the Contract to the Principal's
satisfaction, the Principal may forthwith determine the Contract by written notice to
the Contractor.
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4.1.6

4.1.7

COMPLIANCE WITH LEGISLATION ETC

For as long as the Contractor shall continue to perform the Services hereunder the
Contractor shall at all times at its own cost and expense observe, perform and comply with
all Acts of both Federal and State Parliaments and all regulations, local laws, ordinances or
orders made thereunder and the lawful requirements of any public municipal or other
authority so far as the same may affect or apply to the Consultant or the Services and the
Consultant shall indemnify and keep indemnified the Principal from and against all actions,
suits, costs, charges, claims and demands in respect thereof.

With respect to all work done in Western Australia under the Contract, the Contractor shall
observe, perform and comply in all material respects with all relevant Industrial Awards,
Industrial Agreements and orders of Competent Courts or Industrial Tribunals applicable to
the work to be done in the performance of the Services.

PRICE

Prices tendered are to as per clause 3.4 Price Schedule All prices for goods and/or services
offered are to be fixed for the term of the Contract. Tendered prices must include Goods
and Services Tax (GST). Unless otherwise indicated prices tendered must include delivery
unloading, packing, marking and all applicable levies, duties, taxes and charges. Any
charge not stated in the tender as being additional will not be allowed as a charge for any
transaction under any resultant Contract.

4.1.6 SITE INSPECTION REPORT

Please note the principle has conducted a Site Inspection Report as per Appendix B, which
is to be used as a guide for the Safety Management Plan. The identified hazards listed are
to be used as a guide only. The hazards noted are those that have been identified when
inspected, and the Shire of Waroona takes no responsibility for any hazards that have not
been recorded. The contractor must still take responsibility and conduct a thorough site
inspection and risk assessment as required under Work Health & safety Act 2020 before
any work can commence onsite.

RFT 2324-03 Traffic Management




| PART 5 READ AND KEEP THIS PART

5 APPENDIX B - SITE INSPECTION REPORT

Prior to the calling of Tenders and or Quotations the Principal will complete a Site Inspection Report, which
purpose is to make the Tenderer/Contractor aware of any recorded hazards prior to submitting their Tender
and/or Quotation.

This Site Inspection Report is to be added to the Tender and or Quote document as an attachment.

Job Name: Traffic Management Works

Location: Various Sites

Inspected By: Rikki Pulfer Date: 08/05/2023

1. ASSESS THE AREA - Does the work site involve any of the following?
Identify Hazard: ‘ Answer
Is there a risk of a person falling two metres or more? 1  Yes No
Does the work involve demolition? 0 Yes No
Does the work involve the disturbance or removal of asbestos? 1 Yes No
Does the work involve structural alterations that require temporary support to 0 Yes No
prevent collapse?
Does the work involve confined spaces? 0 Yes No
Does the work involve excavation to a depth greater than 1.5 meters? 1 Yes No
Does the work involve the construction of tunnels? 0 Yes No
Is the work site situated near pressurized gas pipes, including consumer mains? 1 Yes No
Is the work site situated near chemicals, fuel or refrigerant lines? ] Yes No
Is the work near power lines (overhead or underground)? 1 Yes No
Is the work site contaminated? 0 Yes No
Does the work involve tilt up and pre-cast concrete? 1 Yes No
Is the work site on or adjacent to roadways or railways? Yes O No
Does the work involved any movement of powered mobile plant? Yes Il No
Is the work site in, over or adjacent to water or other liquids where thereisariskof []  Yes No
drowning?
Other: 0 Yes O No

2. FIND THE ENERGIES — Look up / Down / Beside / Inside M
Will the contractor be exposed to?
1. Vebhicles Vehicle — person Vehicle - Over edge [0  Vehicle-jolt-jar Ul
2. Gravity ] People falling/tripping Objects falling [0  Geotechnical
3. Human Lifting Pushing Pulling Ul
4. Electrical O Hand held equipment. ] High voltage [0  Overhead wires. O
5. Mechanical [0  Caughtin [0 Caught between. [0  Struck by Ul
6. Vibration [0  Noise Hand —arm [0  Whole body O
7. Chemical [0 Liquids [J Vapours [0  Solids Ul
8. Radiation Sunlight Radioactive Source O O
9. Flying Objects. [0 Projectiles Il Ul Ul
10. Other [0  Bites/stings Sharp Edges [0  Dust O

Disclaimer: The Identified Hazards in this document are to use as a guide only for the Tenderer/Contractor to prepare a Safety
Management Plan. The hazards noted are those that have been identified when /nspected and The Sh/re of Waroona takes no
responsibility for any hazards that have not been recorded. The Contactor m a thorough site
inspection and risk assessment as required under Work Hea

conditions suchras:weather, environmepnt.aae
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6 APPENDIX C - GENERAL CONDITIONS OF CONTRACT

FOR THE SUPPLY OF GOODS AND THE
PROVISION OF GENERAL SERVICES
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6.1

6.2

CONSTRUCTION OF CONTRACT

The Contract shall be governed by the laws of the State of Western Australia and the parties hereby
submit to the exclusive jurisdiction of the courts of that State.

DEFINITIONS

In the Contract, except where the context otherwise requires:
'Clause’ means a clause of these General Conditions.

'Contract' means the document which constitutes or evidences or, as the case may be, all the
documents which constitute or evidence the final and concluded agreement between the Principal
and the Contractor.

'Contract Price' means:

(@) the monetary consideration stated in the Contract for the sale of the Goods to the Principal
whether expressed as a lump sum or price per unit or by weight or volume or otherwise;

(b) where payment is to be made on a Lump Sum Basis, the sum which is stated in the contract
to be payable to the Contractor for the supply of the Services by the Contractor and the
performance of the obligations of the Contractor under the Contract;

(c) where payment is to be made on a Schedule of Rates basis, the sum ascertained by
calculating the product of the rates and the corresponding quantities set out in the Schedule
of Rates and adding to the sum thereof the total of any lump sums, provisional sums,
contingency sums or other sums included in the Schedule of Rates;

(d) where payment is to be made on a Lump Sum and a Schedule of Rates Basis, the aggregate
of the sums referred to in paragraphs (a), (b), (c) and (d) above,

but excluding any additions or deductions, which may be required to be made pursuant to the
Contract.

'Contractor' means the party named in the Contract as the seller of the Goods and the supplier of
the Services the subject of the Contract.

'Date for Delivery' means:
(a) where the Contract or Order specifies a date for delivery, that date; or
(b) where the Contract or Order specifies a period of time for delivery, the last day of that period.

'Goods and Services' means the goods the subject of the Contract or such of them as shall be
described in the Order and the whole of the services, tasks, work and requisites to be supplied
rendered provided or performed by the Contractor including all variations provided for by the
Contract as more fully set out in the Contract.

'Local Government' means any local government established under the “Local Government Act
1995” or the Principal.

'Officer’ means any officer or person authorised by the Principal to act on its behalf for the purpose
of the Contract.

'Order' means a purchase order from the Principal to the Contractor requiring the supply of specific
Goods and Services.

'Principal’ means the Shire of Waroona.

'Specification' means any Special Conditions, Technical Specification, Drawings and Schedules
forming part of the Contract; and such Specification shall be read with these General Conditions
as an integral part of the Contract, but in the event of any inconsistency between the Specification
and these General Conditions the former shall (unless the Contract otherwise provides) prevail.

RFT 2324-03 Traffic Management




PART 6

READ AND KEEP THIS PART

6.3

6.4

6.5

6.6

Unless the context otherwise requires, the singular includes the plural and vice versa. The clause
headings of the General Conditions of Contract shall not in any way affect their interpretation. Any
one gender includes all genders.

EVIDENCE OF CONTRACT

The Contract shall be evidenced by the Special Conditions of Contract, General Conditions of
Contract, Specifications, Response, Letter of Acceptance and all things referred to therein.

The precedence of documents in the event of a conflict or inconsistency shall follow the sequence
as detailed above.

Should any part of the Contract be held in law to be invalid, that part shall be severed from the
Contract and the remainder of the Contract shall have full force and effect.

NOTICES

Any notice or other communication under the Contract shall be in writing and signed and shall be
given or served by:

(@) Hand delivery or prepaid post to the address of the recipient specified in the Contract or at
such other address as may from time to time be notified in writing to the party giving the
notice by the intended recipient but in any event to the last notified address: or

(b) Facsimile transmission to the facsimile number of the recipient specified in the Contract or at
such other number as may from time to time be notified in writing to the party giving the notice
by the intended recipient but in any event to the last notified number.

A printed or copied signature will be sufficient for the purpose of sending any notice or other
communication.

CONTRACTOR TO HAVE INFORMED ITSELF

The Contractor shall be deemed to have:

(a) Examined carefully and to have acquired actual knowledge of the contents of the Drawings,
Specification, Schedules, Bills of Quantities (if any), Conditions of Response or Quotation,
these General Conditions of Contract and the Special Conditions of Contract (if any) and any
other information made available in writing by the Principal to the Contractor for the purpose
of quoting; and

(b) Examined the site and its surroundings (if applicable); and

(c) Satisfied itself as to the correctness and sufficiency of its Submission or Response and that
its price covers the cost of complying with all its obligations under the Contract and of all
matters and things necessary for the due and proper performance and completion of the
contract; and

(d) Obtained and properly examined all information relevant to the risks, contingencies and other
circumstances that may have had an effect on its Submission or Response and which was
obtainable by the making of reasonable enquiries.

Failure by the Contractor to do all or any of the things it is deemed to have done under this clause
will not relieve the Contractor of its liability to perform and complete the Contract in accordance
with the terms and conditions thereof.

COMPLYING WITH STATUTORY REQUIREMENTS

The Contractor shall comply with the requirements of all Acts of the Parliament of the
Commonwealth and with the requirements of the provisions of all of the Parliament of the
State of Western Australia and with the regui '
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orders, codes of practice and proclamations made or issued under any such Act and with the lawful
requirements of public and other authorities in any way affecting or applicable to the Services or
the performance of the Contract.

Without limiting in any way the generality of the foregoing, the Contractor shall duly and punctually
observe, perform and comply with the provisions of the “Work Health & Safety Act 2020” and all
improvement notices, prohibition notices and codes of practice (if any) issued thereunder and
having application to this Contract.

If, in the opinion of the Contractor, the provisions of any document forming part of the Contract are
at variance with any such requirements, the Contractor shall give written notice to the Principal
specifying the departure from such provisions which he considers necessary to comply with such
requirements.

If such a requirement necessitates a change to the work under the Contract, the Principal may
order a variation. Except to the extent that a variation is ordered by the Principal as set forth above,
the Contractor shall bear the cost of complying with the requirement.

ASSIGNMENT AND SUBCONTRACTING
The Contractor shall not without the prior written approval of the Principal:

(a) Assign the Contract, or any part thereof or any payment thereunder. Approval to assign
shall be on terms and conditions determined by the Principal

(b) Subcontract the whole or any part of the Contract. Approval to subcontract shall not relieve
the Contractor from any liability or obligation under the Contract.

INDEMNITY

The Contractor shall indemnify and keep indemnified the Principal against all loss of or damage to
the property of the Principal and from and against any claim, demand, action, suit or proceeding
that may be made or brought by any person against the Principal or employees, professional
consultants or agents of the Principal or any of them in respect of personal injury to or the death of
any person whomsoever or loss of or damage to any property whatsoever arising out of or as a
consequence of the sale or delivery of the Goods or the supply or provision of the Services by the
Contractor or its employees, agents or subcontractors and also from any costs and expenses that
may be incurred in connection with any such claim, demand, action, suit or proceeding.

Notwithstanding the preceding paragraph, the Contractor shall not be rendered liable for personal
injury to or the death of any person or loss of or damage to property resulting from any breach by
the Principal of any provision of the Contract or any negligent act or omission of the Principal, or
the employees, professional consultants or agents of the Principal nor for any claims, demands,
actions, suits or proceedings, costs and expenses whatsoever in respect thereof or in relation
thereto.

PATENT RIGHTS / COPYRIGHT AND OTHER INTELLECTUAL PROPERTY RIGHTS

The Contractor warrants that neither the Goods or Services nor any design, documents or methods
of working provided by the Contractor will infringe any patent, registered design, trademark or
name, copyright or other protected right.

The Contractor shall indemnify and at all times keep the Principal indemnified against any action,
claim, demand, costs or expenses arising from or incurred by reason of any infringement or alleged
infringement of any letters patent, design, trade mark or name, copyright or other protected right in
respect of any goods, articles, services, equipment, machinery, plant or thing, system or method
of performing, using, fixing, working or arrangement used, fixed, provided or supplied by the
Contractor.
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All payments and royalties payable in respect of any such letters patent or other protected right,
shall be included by the Contractor in the Contract and shall be paid by itself to the person, persons,
or body to whom they may be due or payable.

In the event of any claim being made or brought against the Principal in respect of any of the
matters stated in this clause, the Contractor shall be immediately notified thereof. The Contractor
shall, with the assistance if required of the Principal, but at the Contractor's sole expense, conduct
all negotiations for the settlement of the same or any litigation that may arise there from and in the
event of the failure by the Contractor so to do, the Principal shall have power to suspend payment
of any money due to the Contractor under the Contract until such claim has been satisfied, settled,
or withdrawn. Should any money due, or which may thereafter become due, to the Contractor, or
which may have been deposited by the Contractor as security under the Contract, be insufficient
to satisfy or settle any such claim and such claim has not been satisfied or withdrawn at the date
when the Contract would otherwise have been completed, the balance outstanding in respect of
the claim shall be a debt due by the Contractor to the Principal.

SPECIFIED BRANDS OF GOODS

Where a particular brand of Goods is specified in the Contract, no other brand shall be supplied
unless otherwise approved in writing by the Principal.

PRICE VARIATIONS
Contract prices shall be firm unless otherwise stated in the Contract.

Where Contract prices are variable, and the Contractor wishes to claim for a variation in price
during the term of the Contract, then the Contractor shall give the Principal full details of the
make-up of the claim, including all applicable information as to the cost of materials, direct labour,
overheads, profit and such other cost components as the Principal may require to verify any claim
for variation. All applications for variation must show in statement form the existing approved
Contract prices, the proposed price increase and proposed new Contract price on an item by item
basis and shall be accompanied by all relevant determinations and documents in support of the
claim.

Where the Contract price is the price ruling at date of performance of the Services the Contractor
shall produce to the Principal evidence to verify each claim for payment.

Where trade list prices form the basis of the Contract the Contractor shall identify the trade list
referred to by date, number or other suitable reference.

Reductions affecting the Contract rates shall be notified by the Contractor to the Principal
immediately they occur and the Contractor shall repay to the Principal the full amount of any
overpayment made by the Principal within fourteen (14) days of the reduction being authorised by
the Principal.

Applications for variation of variable Contract prices or rates by the Contractor shall be submitted
in writing to the Principal as far in advance as practicable of the date from which the variation is
sought to commence.

All variations approved by the Principal shall operate from a date determined by the Principal, which
shall not be earlier than the date of the formal application for variation.

The onus shall be upon the Contractor to prove to the satisfaction of the Principal all details of any
variation claimed.

In all matters of price variations (up or down) the Contractor shall make available to the Principal
within the time specified by the Principal such information, records, facts and figures as the
Principal shall require. Failure to supply the required information, records, and facts and figures
shall entitle the Principal to refuse the variation.
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Where the variation is to be determined on the basis of decisions by the Australian Competition
and Consumer Commission such variations will be effective on the date nominated by the
Australian Competition and Consumer Commission and will be binding on all parties. Should the
Australian Competition and Consumer Commission cease to operate during the period of the
Contract, a new variation arrangement will be negotiated by mutual agreement. If agreement
cannot be reached, the Contract may forthwith be determined by either party by written notice to
the other.

QUALITY OF GOODS AND SERVICES

All Goods and Services shall conform to the Specification and the standards specified in the
Contract.

Where no standards are specified in the Contract, the Goods and Services shall comply with the
appropriate and current standard of the Standards Association of Australia and if there is no such
standard then with the appropriate and current standard of the British Standards Institution, the
International Standards Organisation or such other standard as the Principal shall consider
appropriate.

If no standards are applicable, the Goods supplied shall be suitable for their purpose as stated in
the Contract and fully capable of their intended use and the Services shall be of the highest
standard and carried out promptly with all due skill, care and diligence.

SUPPLY OF GOODS AND SERVICES BY ORDER

The Contractor shall fulfil all Orders for Goods and Services placed by the Principal during the term
or currency of the Contract.

Where the Contract is for the supply of Goods by reference to:

(a) ‘Variable Quantities’, the Principal shall not be required to purchase all or any Goods listed
EXCEPT such of the Goods as may be ordered by the Principal.

(b) ‘Approximate Quantities’, the quantities stated shall be regarded as an estimate only of the
quantity which may be required. The Principal shall not be bound to purchase the exact
nominated quantity of Goods, but the quantity ordered may vary within a margin not
exceeding 25 percent above or below the nominated approximate quantity and any such
variance shall not affect the unit price of the Goods.

(c) ‘Fixed Quantities’, the Principal shall purchase the actual quantity shown.

The Principal may order requirements of any one type or item of the Goods either in one single lot
or instalments or in such quantities as may be required.

Where the Contract is for the supply of Services by reference to:

(@) A list of Services and prices in a Schedule to the Specification, the Principal shall not be
required to take or accept all or any of the Services listed EXCEPT such of the Services as
may be ordered by the Principal from time to time during the period of the Contract.

(b) Where the quantity or value set out in any Schedule to the Specification is described as
‘approximate' it shall be regarded only as an estimate of the quantity or value which may be
required under the Contract and the Principal shall not be required to take or accept the said
nominated approximate quantity or value of Services.

The right is reserved for the Principal to order its requirements of any one type or item of the
Services either at one time or in instalments or in such quantities as may be required from time to
time.

Nothing herein contained shall oblige the Principal to take or accept all its needs or requirements
of the Services solely from the Contractor nor shall be taken to xclusive right upon the
Contractor to provide the Services to the Riinei in
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the Services or any part of them from any other source provider or supplier thereof except Services
the subject of an existing order to the Contractor.

DELIVERY OF GOODS AND SERVICES

The Contractor shall deliver the Goods and Services in full to the locations and at the times stated
in the Contract or Order as the case may be. In this respect time shall be of the essence of the
Contract.

Upon it becoming evident to the Contractor that delivery of the Goods and Services is likely to be
delayed beyond the Date for Delivery, the Contractor shall promptly notify the Principal in writing.
Such notification shall not release the Contractor from its obligation to deliver by the Date for
Delivery or from any other obligation under the Contract, unless the Principal otherwise agrees in
writing. The Contractor shall not be entitled to any increase in the Contract Price or damages, costs
or expenses in connection with the delay.

The Contractor shall be entitled only to such extensions of time for compliance with the Contract
as the Principal, upon the written application of the Contractor, may in its absolute discretion grant
in writing.

EXPENSES OF DELIVERY OF GOODS

Unless otherwise provided in the Contract, the Contractor shall pay all delivery, packaging, freight,
insurance, and other charges whatsoever, in connection with the delivery of the Goods and the
return of any Goods wrongly supplied.

RECEIPT AND ACCEPTANCE

Delivery, receipt and completion of the Goods and Services shall not of itself constitute acceptance
of the Goods or Services by the Principal, with acceptance being subject to the approval of the
Officer.

The Principal shall be deemed to have accepted the Goods and Services when:
(a) the Officer notifies the Contractor that the Goods and Services have been accepted; or

(b) when after the lapse of 14 days the Principal retains the Goods without notifying the
Contractor that the Goods have been rejected PROVIDED THAT where it is a term of the
Contract that the Goods be installed and/or commissioned that the Principal shall not be
deemed to have accepted the Goods unless the Goods are satisfactorily installed and/or
commissioned within the period stipulated in the Contract or, if no period is stipulated, within
a reasonable period.

The risk of any damage, deterioration, theft or loss of the Goods after delivery but prior to
acceptance shall remain with the Contractor except where the damage, deterioration, theft or loss
results from a negligent act or omission of the Principal or its agents or employees.

Where prior to acceptance, the Goods are found to be defective or not in accordance with the
Contract, the Principal may reject any or all of the Goods (the Rejected Goods).

REJECTION AND REMOVAL OF GOODS

The Officer shall notify the Contractor in writing within a reasonable time of the rejection of Goods
and may direct that the rejected Goods be removed and either replaced or rectified by the
Contractor at the Contractor's expense within such reasonable time as the Officer may direct.

Should the Contractor fail to duly and properly remove, replace or rectify the rejected Goods within
the time specified in the notice of rejection the Principal shall be entitled to:
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(@) Exercise a general lien upon the Goods to cover all costs, fees and expenses of the Principal;
and

(b) Sell the rejected Goods; or

(c) Have the Goods redelivered at the Contractor's risk and expense to the Contractor's
premises, where the Contractor shall afford every facility to accept redelivery of the rejected
Goods.

The Principal shall not be responsible for the care or custody of any rejected Goods.

Where the Contractor fails to deliver the Goods by the Date for Delivery, or where Goods are
rejected and the Contractor fails to replace the rejected Goods or to deliver Goods conforming to
the Contract forthwith upon written notice to do so, the Principal;

(@) Shall have the right to purchase from another supplier substitute Goods of the kind and
quality ordered; or

(b)  Where it is not possible or practicable to purchase from another supplier substitute Goods of
the kind or quality ordered, purchase Goods which in the opinion of the Principal are most
suitable, even though such Goods be of a superior kind and quality.

In both cases any extra cost or expense incurred over and above the Contract Price, shall be a
debt due from the Contractor to the Principal.

DEFICIENT GOODS

Where after acceptance, the Goods are subsequently found not to be in accordance with the
Contract or of an inferior quality, or differing from those ordered (whether by sample or quality),
("the deficient Goods"), the Principal may notify the Contractor of the deficiency, and require the
Contractor to forthwith:

(@) Remove the deficient Goods from the Principal's premises and at the Contractor's expense
either to replace them with Goods conforming to the Contract or to rectify them to conform;
or

(b) Refund the price paid and thereupon to remove the deficient Goods from the Principal's
premises; and

(c) Upon a refund of the price paid for the deficient goods, property therein shall revert to the
Contractor.

Any expense incurred by the Principal shall be a debt due from the Contractor to the Principal.

The Principal shall not be entitled to exercise any rights under this clause in respect of any defects
or deficiencies that ought to have been apparent on reasonable examination of the Goods prior to
acceptance.

Where the deficient Goods are not forthwith replaced or rectified by the Contractor as aforesaid the
Principal may exercise the powers contained in Clauses 5.17 and 5.30 as if the same referred to
the deficient Goods under the provisions of this Clause and the provisions of Clauses 5.17 and
5.30 were set out herein.

FAILURE TO PROVIDE GOODS AND SUPPLY SERVICES

Where a state of emergency exists or where the Contractor is unable or fails (for whatever reason)
to supply and provide the goods and services at any time or in any place the Principal may without
being liable in any way to the Contractor obtain or acquire such Goods and Services as it requires
during the state of emergency or at that time or in that place (as the case may be) from any other
supplier or provider thereof. The existence of a state of emergency shall be determined by the
Principal in its sole discretion.
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POWER TO ACT FOR THE PRINCIPAL

Anything to be done or performed by the Principal may be done and performed by any person duly
authorised by the Principal.

WARRANTIES

The Contractor shall obtain all warranties specified in the Contract including any warranties that
are obtained by any subcontractor, and shall ensure that the Principal will have the benefit of the
said warranties.

VARIATION TO CONTRACT TERMS

None of the terms of the Contract shall be varied, waived, discharged or released either at law or
in equity, except by the express written agreement of the Principal.

SPECIAL PRICING AND OFFERS

Any special price, licence fee, rate or charge in relation to the Goods and Services, or goods and
services of a like nature which is offered by the Contractor to any Local Government and which is
lower than under the Contract, shall be made available to the Principal and all purchasers.

The Contractor, through the period within which that special price, licence fee, rate or charge is
being offered, shall only be bound to comply with the above, where the purchase is of similar
circumstances and under substantially the same terms and conditions.

PAYMENT

Unless otherwise provided in the Contract all payments shall be made within 30 days of receipt of
the Contractor's invoice or claim, provided that the Goods and Services have been accepted and
approved by the Officer.

Failure by the Principal to pay the amount payable at the due time will not be grounds to invalidate
or avoid the Contract.

The Contractor shall not be entitled to any interest or charge for extending credit or allowing time
for the payment of the Contract Price unless otherwise provided in the Contract.

SUSPENSION OF PAYMENTS

Should the Contractor refuse or neglect to carry out the instructions of the Principal in regard to
any matter connected with the Contract, the Principal may suspend all payments to the Contractor
until such instructions have been complied with.

DEDUCTION OF CHARGES OR DEBTS

Without limiting the Principal's rights under the any of the foregoing clauses hereof any debt due
from the Contractor to the Principal may be deducted by the Principal from any moneys which may
be or thereafter become payable to the Contractor by the Principal, and if such moneys are
insufficient for this purpose, then from the Contractor's security under the Contract. Nothing in this
clause shall affect the right of the Principal to recover from the Contractor the whole of the debt or
any balance that remains owing after deduction.

The Contractor hereby acknowledges and agrees that all moneys becoming payable by the
Contractor in respect of the Contract and all costs, expenses, losses, and damages hereinbefore
mentioned, and for which the Contractor shall become liable at any time under the Contract, may
be deducted and paid by the Principal from any sum or sums due, or which may become due, to
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the Contractor under or in respect of any other contract or contracts which may be subsisting
between the Contractor and the Principal for the time being.

STAMP DUTY

The Contractor shall pay all stamp duties in connection with the Contract.

GOODS AND SERVICES TAX
For the purposes of this clause:

(a) “GST”means goods and services tax applicable to any taxable supplies as determined under
the GST Act.

(b) “GST Act” means “A New Tax System (Goods and Services Tax) Act 1999” and (where the
context permits) includes the Regulations and the Commissioner of Taxation’s Goods and
Services Tax Rulings and Determinations made thereunder and any other written law dealing
with GST applying for the time being in the State of Western Australia.

(c) “Supply”, “taxable supply” and “tax invoices” have the same meanings as in the GST Act.

Where the supply of the Goods and Services or any part thereof is a taxable supply under the GST
Act:

(@) The Contract Price shall be inclusive of all applicable GST at the rate in force or the time
being.

(b) The obligation of the Principal to pay the Contract Price or any instalment thereof, and the
right of the Contractor to recover the Contract Price or any instalment thereof, shall be subject
to and conditional upon the prior issue by the Contractor and the prior receipt by the Principal
of a tax invoice in respect of the Contract Price, or the relevant instalment thereof, which
complies in all respects with the GST Act.

This provision applies notwithstanding any other provision of the Contract or any legislation or rule
of law to the contrary, but does not apply if the Contractor is not registered for GST, and is not
required to be so registered, under the GST Act.

The Contractor shall at all times observe, perform and comply with all applicable provisions of the
GST Act relative to the supply of the Goods and Services under the Contract.

CUSTOMS AND EXCISE DUTIES

The Contract Price shall, unless otherwise stated, be inclusive of all applicable customs excise,
levies, duties, taxes and charges at the rates in force at the date of closing of the Response.

The Contractor shall, if so requested, provide information as to the Customs Tariff classification,
the amount of duty payable, its application to the Contract Price and date or proposed date of
importation.

The Contractor shall:

(a) If the Principal so requires, pay any dumping duty or security therefore which may be levied
or demanded under the “Australian Customs Tariff (Anti Dumping) Act 19757, in respect of
the Goods supplied under the Contract direct to the Principal or to the Australian Customs
Service as the case may be.

(b) Indemnify and keep indemnified the Principal against any liability for such dumping duty or
security.
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SETTLEMENT OF DISPUTES

The parties agree to attempt in good faith to resolve through negotiation any dispute regarding the
Contract.

Either party may refer to an appropriate independent expert, agreed to by the parties, any Goods
and Services for examination and report as to their compliance with the Contract. The decision of
the expert shall be final and binding upon both parties, and the expense of such reference shall be
paid by the unsuccessful party.

Subject to the provisions of 5.30, any dispute or unresolved claim arising out of or relating to the
Contract or the breach, termination or invalidity thereof ('the dispute') shall first be the subject of
conciliation before a conciliator who is either agreed to by the parties or, failing agreement, who is
appointed by the President of the Institute of Arbitrators and Mediators (WA Branch).

If the dispute has not been resolved within 28 days (or such other period agreed in writing between
the parties) after the appointment of the conciliator, the dispute shall be referred to arbitration to be
effected:

(@) By an arbitrator mutually agreed upon between the parties; or

(b) In default of such mutual agreement, by an arbitrator appointed by the President of the
Institute of Arbitrators and Mediators,

(c) In accordance with the provisions of the “Commercial Arbitration Act 1985”.

TERMINATION OF CONTRACT

(a) Subject to Clause 5.30, if the Contractor fails to duly and punctually observe perform and
comply with any term, condition or stipulation on the part of the Contractor contained or
implied in the Contract and such failure continues for a period of 14 days (or such other period
as having regard to the circumstances the Principal may reasonably allow) after service on
the Contractor of a written notice requiring the Contractor to observe perform and comply
with such term, condition or stipulation or otherwise to remedy the breach; or

(b) If the Contractor (being a corporation) goes into liquidation (except for the purpose of
reconstruction or amalgamation) or is otherwise dissolved or if a receiver or receiver/manager
of the whole or any part of the assets and undertaking of the Contractor is appointed or if the
Contractor enters into any composition or scheme of arrangement with its creditors or if an
inspector or like official is appointed to examine the affairs of the Contractor or the Contractor
enters into voluntary administration; or

(c) Ifthe Contractor (being a natural person) commits an act of bankruptcy or if an order is made
for the sequestration in bankruptcy of the estate of the Contractor, or if the Contractor assigns
its estate or enters into a Deed of Arrangement for the benefit of its creditors; or

(d) If the Contractor assigns or subcontracts the Contract or any part thereof without the prior
written consent of the Principal; or

(e) If the Contractor includes in its Response any statement, representation, fact, matter,
information or thing which is false untrue incorrect or inaccurate, whether known to the
Contractor or not;

THEN and in any of the said cases, if the Principal considers that damages may not be an adequate
remedy, the Principal may by notice in writing to the Contractor forthwith terminate the Contract
whether any Orders remain outstanding or not and thereafter the Principal may engage or contract
with any person or corporation other than the Contractor to perform and complete the Contract.

The Principal shall ascertain the amount of all damages and expenses suffered or incurred by the
Principal in consequence of any of the abovementioned matters and all such amounts may be
deducted from amounts then owing to the Contractor or may be recovered in court by the Principal.
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WAIVER

No forbearance, delay or indulgence by the Principal in enforcing the provisions of the Contract
shall prejudice, restrict or limit the rights of that party, nor shall any waiver of those rights operate
as a waiver of any subsequent breach.

ENTIRE AGREEMENT

The Contract supersedes all prior agreements, arrangements and undertakings between the
parties and constitutes the entire agreement between the Principal and the Contractor relating to
the Goods and Services.

RIGHTS AND REMEDIES

The Principal may exercise the rights herein conferred in addition to all or any other rights or
remedies which the Principal shall or may be entitled to against the Contractor whether at law or
under the Contract.

INSURANCE

Without limiting its obligations and responsibilities the Contractor, in the joint names of itself and
the Principal for their respective rights interests and liabilities, shall effect and keep in effect during
the currency of the Contract insurance policies covering all matters referred to in Clause 4.1.2

The insurance policies shall contain a cross-liability clause and otherwise be in terms, and effected
with an insurance company, approved by the Principal which approval shall not be unreasonably
withheld.

The Contractor shall lodge certificates of proof of the required insurance policies with the Principal
before the commencement of the Services provision and at such other times as the Principal may
require.

INDUSTRIAL AWARDS

With respect to all work done in Western Australia under the Contract, the Contractor shall observe,
perform and comply in all material respects with all relevant Industrial Awards, Industrial
Agreements and orders of Competent Courts or Industrial Tribunals applicable to the Services and
the work to be done under the Contract.

Failure by the Contractor to comply with sub clause 5.36 hereof shall entitle the Principal by notice
in writing to the Contractor to forthwith terminate the Contract, but without prejudice to any other
rights or remedies of the Principal.
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